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Memorandum UTAH DEPARTMENT OF TRANSPORTATION

DATE: July 16, 2007
TO: Holders of Hard Copy of Standard Specifications

FROM: Barry Axelrod, CDT
Standards and Specifications

SUBJECT:  Supplemental Specifications Distribution, dated July 16, 2007

Applicable files for the change are attached. Maintain these files as a supplemental update
to the UDOT Standard Specifications dated January 1, 2005. No pages are to be removed or
replaced in the basic book, electronic or hard copy.

If you are in need of electronic copies of any Standard or Supplemental Specification
please refer to the Standards and Specifications Web site at
http://www.udot.utah.gov/go/standardsandspecifications. From there select the 2005 Standards
subtopic.

Please note that the 2005 Standards are still in effect. The next version of the Standards is
planed for 2008.

If you have any questions or problems with the electronic files contact me at
801-964-4570 or by email at baxelrod@utah.gov.

Attachments
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Listing of Supplemental Specifications

Issue Date: March 14, 2005

Revised February 24, 2005
Section 01282M Article 1.1 Paragraph D added and Article 1.14 Paragraph E replaced.
Section 01284 New section added
Section 02785M Replaces Table 1 to correct reference callout from AASHTO to ASTM
Section 02843 Entire section revised.
Section 06055M Article 1.2 Paragraph F added and Acrticle 2.2 Paragraphs A and D
modified.

Issue Date: May 10, 2005

Revised April 28, 2005
Section 02827 New section added

Issue Date: July 12, 2005

Revised June 30, 2005
Section 02745 Entire section revised.
Section 03412M Article 1.3 revised, Article 1.4 Paragraph E added, Article 1.5
Paragraph C added, and Article 3.7 added.
Section 05120 M Article 1.3 revised, Article 1.4 Paragraph D added, and Article 3.5
added.

Issue Date: September 12, 2005

Revised August 25, 2005

Section 01452M Article 3.1 Paragraph B item 1 replaced.

Section 01571 Entire section replaced.

Section 01574M Article 1.1 replaced, Article 1.3 Paragraph B added, and Article 3.1
Paragraphs F and G added.

Section 01721M Article 1.2 replaced.

Section 02842M Article 1.3 Paragraph C and Article 2.1 Paragraph A replaced.

Section 13551M Article 1.3 replaced, Article 2.1 replaced, Article 3.3 Paragraph C
replaced, Article 3.5 Paragraph C replaced, and Article 3.5 Paragraph D added.

Section 13552M Article 1.1 Paragraph A replaced, Article 1.3 replaced, Article 2.2
through Article 2.6 replaced, Article 2.8, Paragraph C added, and Article 3.2
replaced.



Section 13553M Article 1.2 paragraphs I and J replaced, Article 1.3 replaced, Article 2.1
Paragraphs H and | replaced, Article 3.1 Paragraph F replaced, Article 3.1
Paragraph Q3 replaced, Article 3.2 Paragraph A replaced, Article 3.3 Paragraph
F replaced, Article 3.4 Paragraph C added, and Article 3.5 Paragraph C added.

Section 13554M Atrticle 2.2 replaced and Article 3.1 Paragraph N through H replaced.

Section 13555M Atrticle 1.3 Paragraph E added, Article 2.1 Paragraph A replaced, Article
3.1 Paragraph D deleted, Article 3.2 Paragraphs C, G, and H replaced, Article
3.4 replaced, and Article 3.6 Paragraphs A and B replaced.

Section 13556 Entire section revised.

Section 13561M Article 2.1 Paragraph K added, Articles 3.1 Paragraphs E through G
replaced, and Article 3.2 Paragraph A replaced.

Section 13594M Atrticle 2.3 Paragraph A replaced, Article 2.3 Paragraph C replaced,
Avrticle 2.4 replaced.

Issue Date: November 9, 2005

Revised October 27, 2005
Section 00725M Atrticle 1.2, paragraph B added, Article 1.4 replaced.
Section 02745 Entire section originally revised July 12, 2005. This change corrected
error in Table 13, Float Test.

Issue Date: March 2, 2006

Revised February 23, 2006

Section 00555M Article 1.6, paragraph A replaced.

Section 00725M Article 1.2, paragraph B added, Article 1.4 replaced, Article 1.18
Paragraph C1 added, article 1.18 Paragraph D replaced, and Article 1.18
Paragraphs E — | replaced. (Replaces Supplemental Specification 00725M
issued November 9, 2005.)

Section 00820M Article 1.2 replaced, Article 1.15 replaced, and Article 1.16 replaced.

Section 01280M Article 1.3 replaced and Article 1.10 deleted.

Section 01574M Article 1.1 replaced, Article 1.3 Paragraph B added, Article 1.4,
paragraph B1 added, Article 3.1 Paragraphs F and G added, and Avrticle 3.4,
paragraph A replaced. (Replaces Supplemental Specification 01574M issued
September 12, 2005.)

Section 01721M Article 1.1, Paragraph A replaced, Article 1.2 replaced, Article 1.5,
Paragraph F and G replaced, Article 3.3, Paragraph C deleted, and Article 3.11
replaced. (Replaces Supplemental Specification 01721M issued September
12, 2005.)

Section 02317 Entire section revised.

Section 02748M Article 2.1, Paragraph A replaced, Article 2.2, Paragraph A replaced,
and Acrticle 3.2 replaced.



Issue Date: May 2, 2006

Revised April 27, 2006
Section 02633 New section added.
Section 13557 Entire section revised. Title changed.

Issue Date: July 11, 2006

Revised June 29, 2006

Section 01452M Article 1.5, paragraph B replaced, Article 3.1 Paragraph B item 1
replaced, and Table 1 replaced.

Section 01455 Entire section revised.

Section 01561 Deleted by change to Section 01571.

Section 01571 Entire section revised. Deleted Sections 01561 and 01574.

Section 01574 Deleted by change to Section 01571.

Section 02610 Entire section revised.

Section 02645 Entire section revised. Title changed.

Section 02896M Atrticle 3.1, paragraph A replaced, Article 3.3, paragraph C7 added, and
Article 3.3, paragraph E replaced.

Issue Date: September 11, 2006

Revised August 31, 2006

Section 02373M Article 1.3, Paragraph C deleted and Article 2.1 replaced.

Section 02613 Entire section revised.

Section 02741M Table 6 replaced.

Section 02785 Entire section revised. Replaced Supplemental Specification 02785M.

Section 02969 Entire section revised.

Section 03311M Table 1 replaced.

Section 03412M Article 3.2, Paragraph E replaced. Previously issued Supplemental
Specification incorporated.

Issue Date: December 18, 2006

Revised November 30, 2006
Section 00555 Entire section revised. Replaced Supplemental Specification 00555M.
Section 00570 Entire section revised.
Section 00725 Entire section revised. Replaced Supplemental Specification 00725M.
Section 00727 Entire section revised.
Section 01282 Entire section revised. Replaced Supplemental Specification 01282M.



Section
Section
Section
Section
Section
Section

Section
Section

Issue Date:

01284 Replaces previously issued Supplemental Specification that added Section
01284. Article 1.2, Paragraph B modified and Paragraph D deleted.

01561 Section deleted per Supplemental Specification 01571 issued July 11,
2006. Delayed issue, Supplemental for Section 01561 not previously issued.
01574 Section deleted per Supplemental Specification 01571 issued July 11,
2006. Delayed issue, Supplemental for Section 01574 not previously issued.
02056 Entire section revised. Name of section changed and Sections 02061,
02324, and 02330 deleted.

02061 Section deleted per Supplemental Specification 02056.

02324 Section deleted per Supplemental Specification 02056.

02330 Section deleted per Supplemental Specification 02056.

02844 Entire section revised.

March 8, 2007

Revised February 22, 2007

Section

Section
Section
Section
Section
Section
Section

Section
Section
Section

Section
Section

Section
Section
Section

01284 Replaces previously issued Supplemental Specification that added Section
01284 and one that modified Article 1.2, Paragraph B and deleted Paragraph D.
Latest change Article 1.4, Paragraph A replaced.

02754 Entire section revised.

02765 Entire section revised.

02843 Entire section revised.

02892 Entire section revised.

13551 Entire section revised. Replaced Supplemental Specification 13551 M.
13552M Articles 1.1, Paragraph A, 1.3, 1.4, 2.2 - 2.6, 3.1, Paragraph A, C, and
F, 3.2, 3.4 Paragraph C, 3.8, Paragraphs B - E, 3.9, Paragraphs B and C, and
3.11, Paragraph B replaced. Article 2.7, Paragraph B deleted, and Avrticle 2.8,
Paragraph C added.

13553 Entire section revised. Replaced Supplemental Specification 13553M.
13554 Entire section revised. Replaced Supplemental Specification 13554M.
13555M Articles 1.2, 1.3, Paragraph E, 2.1, Paragraph A, 2.2, Paragraph B, 2.7,
3.1, Paragraph C, 3.2, 3.3, Paragraph E, 3.4, and 3.6, Paragraphs A and B
replaced. Article 2.4, Paragraph B and 3.3, Paragraph F added. Article 3.1,
Paragraph D deleted.

13561 Entire section revised. Replaced Supplemental Specification 13561 M.
13591M Articles 3.1, Paragraph A, 3.2, Paragraphs D, E, and G, 3.3, Paragraphs
A E, F, I, and J, and 3.4, Paragraphs A and B replaced. Articles 1.3, Paragraph
B and 3.3, Paragraph L deleted.

13592 Entire section revised.

13594 Entire section revised. Replaced Supplemental Specification 13594M.
13595 Entire section revised.



Issue Date:

May 10, 2007

Revised April 26, 2007

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Issue Date:

00120 Entire section revised.

00515 Entire section revised.

00820 Entire section revised. Replaced Supplemental Specification 00820M.
01280 Entire section revised. Replaced Supplemental Specification 01280M.
01452 Entire section revised. Replaced Supplemental Specification 01452M.
02056 Entire section revised. Replaced Supplemental Specification 02056.
02332 Section deleted per Supplemental Specification 02056.

02455 Entire section revised.

02466 Entire section revised.

02721 Entire section revised.

02746 Entire section revised.

02749 Section deleted.

02754 Entire section revised. Replaced Supplemental Specification 02754.
02785 Entire section revised.

02891 Entire section revised.

02982 Entire section revised.

03575 Entire section revised.

July 16, 2007

Revised June 28, 2007

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section

02373M Article 2.1, paragraph C replaced. Replaced Supplemental Specification
02373M.

02721 Entire section revised. Replaced Supplemental Specification 02721.
02786 Entire section revised.

03055 Entire section revised.

03211 Entire section revised.

03310 Entire section revised.

03339 Entire section revised.

03390 Entire section revised.

03392 Entire section revised.

05120 Entire section revised. Replaced Supplemental Specification 05120M



Supplemental Specification
2005 Standard Specification Book

SECTION 02373M

RIPRAP

Delete Article 2.1, Paragraph C and replace with the following:

C. Maximum 16 percent weighted loss per AASHTO T 104. Testing may be waived
by the Engineer based on previous history or testing with the proposed aggregate
source.

Riprap
02373M - Page 1 of 1
June 28, 2007



Supplemental Specification
2005 Standard Specification Book

SECTION 02721

UNTREATED BASE COURSE (UTBC)

Delete Section 02721 and replace with the following:

PART 1

11

1.2

1.3

GENERAL

SECTION INCLUDES

A.

Production, construction, and compaction of UTBC used for pavements,
shoulders, and incidental construction.

RELATED SECTIONS

A Section 01572: Dust Control and Watering

REFERENCES

A. AASHTO T 11: Materials Finer than 75-um (No. 200) Sieve in Mineral
Aggregates by Washing

B. AASHTO T 19: Bulk Density (“Unit Weight”) and Voids in Aggregate

C. AASHTO T 27: Sieve Analysis of Fine and Coarse Aggregates

D. AASHTO T 89: Determining the Liquid Limit of Soils

E. AASHTO T 90: Determining the Plastic Limit and Plasticity Index of Soils

F. AASHTO T 96: Resistance to Degradation of Small-Sized Coarse Aggregate by
Abrasion and Impact in the Los Angeles Machine

G. AASHTO T 180: Moisture-Density Relations of Soils Using a 4.54 kg (10 Ib)
Rammer and 457 mm (18 in) Drop

H. AASHTO T 193: The California Bearing Ratio

AASHTO T 255: Total Evaporable Moisture Content of Aggregate by Drying

Untreated Base Course (UTBC)
02721 - Page 1 of 5
June 28, 2007



J.

K.

AASHTO TP 61: Determining the Percent of Fracture in Coarse Aggregate

UDOT Minimum Sampling and Testing Requirements

1.4  SUBMITTALS

A.

Submit a written report for approval for each aggregate class and source, a
minimum of five working days prior to placement. Include the following:

1.
2.
3.

4.

Aggregate suitability. Refer to this Section, Part 2, Products.

Name of supplier and location of source.

Maximum Dry Density and Optimum Moisture Content. Refer to
AASHTO T 180, Method D.

Job mix gradation including single values for each sieve size, No. 4 and
finer, within the gradation limits of Table 2.

1.5 ACCEPTANCE

A.

Acceptance sampling and testing of material is in accordance with UDOT
Minimum Sampling and Testing Requirements.

Type | Placement — Pavement Section (Includes placement for Curb or Curb and
Gutter when in conjunction with placement for pavement section.)

1.
2.

Use Class A aggregate, Table 1.

The Engineer takes random samples from the grade and tests for moisture,
gradation, and laboratory density, and performs In-place Density
determinations.

Meet gradation limits and applicable tolerances of Table 2 for each
gradation test. Each sublot will be evaluated separately and not averaged
with other sublots.

Meet minimum density test average of 97 percent of maximum laboratory
density with no test less than 94 percent.

Type Il Placement — Incidental (Includes placement for Curb, Curb & Guitter,
Driveways, Pedestrian Access Ramps, Sidewalk, Waterways, Flatwork, and other
items of work in the contract to which UTBC is included and not measured or

paid for separately.)

1. Use Class A or B aggregate, Table 1.

2. The Engineer takes random samples from the grade and tests for moisture,
gradation, and laboratory density, and performs In-place Density
determinations.

3. Meet gradation limits and applicable tolerances of Table 2 for each

gradation test. Each sublot will be evaluated separately and not averaged
with other sublots.

Untreated Base Course (UTBC)
02721 - Page 2 of 5
June 28, 2007



PART 2

4. Meet minimum density test average of 95 percent of maximum laboratory
density with no test less than 92 percent.

Type 11l Placement — Shoulder
1. Use Class A, B or C aggregate, Table 1.
2. Adjust moisture content prior to compaction.

Material not meeting the gradation requirements may be allowed to remain in-

place at the discretion of the Engineer, provided density requirements are met.

However, additional lots may not be placed until the deficiencies are addressed
and corrected.

When directed by the Engineer, correct material that does not meet the specified
criteria by scarifying, placing additional material, re-mixing, reshaping and re-
compacting. Rework unacceptable material at no additional cost to the
Department.

Do not place additional material on any unaccepted layer.

When directed by the Engineer, remove products found defective after placement
and replace with acceptable products at no additional cost to the Department

PRODUCTS

21 AGGREGATES

A

Well-graded, clean, hard, tough, durable and sound mineral aggregates consisting
of crushed stone, crushed gravel or crushed slag; free of organic matter and
contamination from chemical or petroleum products; meeting the requirements of
Table 1.

Untreated Base Course (UTBC)
02721 - Page 3 0of 5
June 28, 2007



Table 1

Aggregate Properties
Aggregate Class
A B C
Dry Rodded Unit Weight Not less than 75 Ib/ft AASHTO T 19
Liquid Limit/ Plastic Index | Non-plastic PI<6 |[AASHTOT 89
AASHTO 90
Aggregate Wear Not to exceed 50 percent. AASHTO T 96
Gradation Table 2 AASHTO T 11
AASHTO T 27
CBR with a 10 Ib surcharge | 70% Minimum N/A | AASHTO T 193
measured at
0.20 inch penetration
Two Fractured Faces 50 % Min | N/A N/A | AASHTO TP 61
B. Establish the job mix (target) gradation for the % inch sieve and finer within the

gradation limits. The Job Mix Gradation Tolerance is the allowable deviation
from the job mix (target) gradation on the applicable sieves. All other percents
passing will be within the gradation limits. Refer to AASHTO T 11 and

AASHTO T 27.
Table 2
Gradation Limits
Sieve Size Job Mix Gradation Job Mix Gradation
Target Band Tolerance
1-1/2 inch 100
1inch 90 -100 +9.0
3/4 inch 70-85 +9.0
1/2 inch 65 - 80 +9.0
3/8 inch 55-75 +9.0
No. 4 40 - 65 +7.0
No. 16 25-40 +5.0
No. 200 7-11 +3.0

Percent passing based on total aggregate (dry weight), and fine and coarse
aggregate having approximately the same bulk specific gravities.

Untreated Base Course (UTBC)

02721 - Page 4 of 5

June 28, 2007



PART 3

3.1

EXECUTION

INSTALLATION

A.

Mixing: Provide moisture content of + 2 percent of optimum at the time of
placement. Refer to AASHTO T 180, Method D and AASHTO T 255.

Procedures for changing the Job-Mix Gradation
1. Submit changes in writing 24 hours prior to placement for approval by the
Engineer.

Placing: Place in layers of uniform thickness and compact each layer to a
thickness not to exceed a 6 inch depth. Do not place on any frozen surface. Refer
to Section 01572.

Finishing: Uniform line and grade with surface deviations no more than */s inch in
10 ft in any direction.

1. Profile Tolerance — Correct any profile deviations greater than /s inch.
a. Rework minimum of 4-inch lift to achieve homogeneous density.
b. Determine limits of correction based on extent of deviation.
C. Continue finishing until existing deviation is less than %/g inch.

Compaction: Maintain optimum moisture content + 2 percent.

1. Use appropriate compaction equipment adjacent to abutments, backwalls,
approach slabs, wing walls, retaining walls, and other structures.
2. Use a minimum of 2 passes with a roller for Type Il placement or as

directed by the Engineer.

END OF SECTION

Untreated Base Course (UTBC)
02721 - Page 5 0of 5
June 28, 2007



Supplemental Specification
2005 Standard Specification Book

SECTION 02786

OPEN-GRADED SURFACE COURSE (OGSC)

Delete Section 02786 and replace with the following:

PART 1

11

1.2

1.3

GENERAL

SECTION INCLUDES

A.

Materials and procedures for constructing OGSC.

RELATED SECTIONS

A. Section 01452: Pavement Smoothness

B. Section 02745: Asphalt Material

C. Section 02746: Hydrated Lime

D. Section 02748: Prime Coat/Tack Coat

REFERENCES

A. AASHTO T 30: Mechanical Analysis of Extracted Aggregate

B. AASHTO T 89: Determining the Liquid Limit of Soils

C. AASHTO T 90: Determining the Plastic Limit and Plasticity Index of Soils

D. AASHTO T 96: Resistance to Abrasion of Small Size Coarse Aggregate by Use
of the Los Angeles Machine

E. AASHTO T 104: Soundness of Aggregate by Use of Sodium Sulfate or
Magnesium Sulfate

F. AASHTO T 112: Clay Lumps and Friable Particle in Aggregate

Open-Graded Surface Course (OGSC)

02786 - Page 1 of 9
June 28, 2007



14

1.5

AASHTO T 176: Plastic Fines in Graded Aggregates and Soils by Use of the
Sand Equivalent Test

H. AASHTO T 278: Surface Frictional Properties Using the British Pendulum
Tester

l. AASHTO T 279: Accelerated Polishing of Aggregates Using the British Wheel

J. AASHTO T 304: Uncompacted Void Content of Fine Aggregate

K. AASHTO T 308: Determining the Asphalt Binder Content of Hot-Mix Asphalt
(HMA) by the Ignition Method

L. AASHTO TP 61: Determining the Percentage of Fractured Particles in Coarse
Aggregate

M. UDOT Quality Management Plans

N. UDOT Materials Manual of Instruction

0. UDOT Minimum Sampling and Testing Requirements

SUBMITTALS

A Job mix gradation: at least 10 working days before paving.
1. Submit materials and documentation in accordance with Materials Manual

of Instruction, Section 954.

2. Aggregate suitability test results.

B. Changes in job mix gradation:
1. Submit a written request for a change in a job-mix gradation.
2. Allow the Engineer five working days to review and approve the changes

and to readjust the quantity of asphalt binder to be used.

C. Verification that Hydrated Lime meets the requirements of 02746.

D. Verification Asphalt Binder meets the requirements of 02745.

ACCEPTANCE

A. Acceptance sampling and testing of material is in accordance with UDOT

Minimum Sampling and Testing Requirements.

Open-Graded Surface Course (OGSC)
02786 - Page 2 of 9
June 28, 2007



B. A lot equals the number of tons placed during each production day.
1. A lot is evaluated on the test results of four samples, with the following
exceptions:

a. If only three samples can be taken for the production day; compute
incentive/disincentive using the test results from three samples.

b. Add the lot to the next day’s production if three random samples
cannot be taken.

C. Add the lot to the previous day’s production for the last day’s
production if three random samples cannot be taken.

d. When less than 900 tons are anticipated per production day, the lot
may be increased to include up to three production days, when
agreed upon in advance by both the Contractor and the Engineer.

e. Evaluate with the appropriate number of tests “n” in Table 4:

2. Asphalt Binder: Department will compute incentive/disincentive for
asphalt binder content based on Table 1 using the single test result with

the largest deviation from the target. AASHTO T 308.

a. Apply incentive to the entire lot.
b. Disincentive is applied only to the sublot (defined as percentage of
the lot represented by the test).
C. Any lot that includes one or more sublots in disincentive is not
eligible for incentive
3. Gradation: Department will compute incentive/disincentive for gradation
is based on Percent Within Limits computation using Table 2, 3, 4, and 5.
AASHTO T 30
a. The Department will reject the lot if the Percent Within Limits is
less than 60 percent.
4, Any lot rejected based on either gradation or asphalt binder content will

not be eligible for any incentive.

E. Thickness

1. Verify the thickness with a depth probe and take corrective action if
necessary.
a. Minimum thickness: Plan depth minus % inch.
F. Smoothness
1. Determine acceptance and correct in accordance with Section 01452.
G. Submit an engineering analysis within one week, if requesting that a rejected lot
or sublot remain in place.
1. Include in the analysis: Data and engineering principles that indicate why
the pavement should remain in place.
2. The Engineer, Region Materials Engineer, and District Engineer review
the analysis for acceptance, denial, or revision within three working days.
3. If the request is denied, remove the rejected material from the project

within 72 hours and replace it with an acceptable material.

Open-Graded Surface Course (OGSC)

02786 - Page 3 of 9
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4. If rotomilling is required, agree on removal time period.

5. Department deducts $20/ton if a rejected lot or sublot is allowed to remain
in place.
Table 1
Incentive/Disincentive for Binder Content
Binder Content Pay Adjustment in $/ton OGSC
Within + 0.30% of target +1.00
Between + 0.31% and + 0.45% of target 0.00
Between + 0.46% + 0.60% of target -2.00
Greater than £ 0.61% Reject
Table 2
Gradation Upper and Lower Limit Determination
Parameter UL and LL
®lg inch sieve Target Value * 6.0 percent
# 4 sieve Target Value * 6.0 percent
# 8 sieve Target Value + 5.0 percent
# 200 sieve Target Value * 2.0 percent
Table 3
Incentive/Disincentive for Gradation
Gradation
PT Incentive/Disincentive
(Dollars/Ton)
> 99 1.50
96-99 1.00
92-95 0.60
88-91 0.00
84-87 -0.26
80-83 -0.60
76-79 -0.93
72-75 -1.27
68-71 -1.60
64-67 -1.93
60-63 -2.27
<60 Reject

Open-Graded Surface Course (OGSC)
02786 - Page 4 of 9
June 28, 2007



Table 4
Quality Index Values for Estimating Percent Within Limits

PU/PL | n=3 n=4 n=5 n=6 n=7 n=8 n=10 n=12 n=15 n=20
100 1.16 1.50 1.75 1.91 2.06 2.15 2.29 2.35 2.47 2.56
99 1.16 1.47 1.68 1.79 1.89 1.95 2.04 2.09 2.14 2.19
98 1.15 1.44 1.61 1.70 1.77 1.80 1.86 1.89 1.93 1.97
97 1.15 1.41 1.55 1.62 1.67 1.69 1.74 1.77 1.80 1.82
96 1.15 1.38 1.49 1.55 1.59 1.61 1.64 1.66 1.69 1.70
95 1.14 1.35 1.45 1.49 1.52 1.54 1.56 1.57 1.59 1.61
94 1.13 1.32 1.40 1.44 1.46 1.47 1.49 1.50 151 1.53
93 1.12 1.29 1.36 1.38 1.40 1.41 1.43 1.43 1.44 1.46
92 1.11 1.26 1.31 1.33 1.35 1.36 1.37 1.37 1.38 1.39
91 1.10 1.23 1.27 1.29 1.30 1.31 1.32 1.32 1.32 1.33
90 1.09 1.20 1.23 1.24 1.25 1.25 1.26 1.26 1.27 1.27
89 1.08 1.17 1.20 1.21 1.21 1.21 1.21 1.21 1.22 1.22
88 1.07 1.14 1.16 1.17 1.17 1.17 1.17 1.17 1.17 1.17
87 1.06 1.11 1.12. 1.12 1.12 1.13 1.13 1.13 1.13 1.13
86 1.05 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.05 1.05 1.04 1.04 1.04 1.04 1.04
84 1.02 1.02 1.02 1.01 1.01 1.01 1.00 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96 0.96 0.96 0.96
82 0.98 0.96 0.95 0.94 0.94 0.93 0.93 0.92 0.92 0.92
81 0.96 0.93 0.92 0.91 0.90 0.90 0.89 0.89 0.89 0.88
80 0.94 0.90 0.88 0.87 0.86 0.86 0.85 0.85 0.85 0.85
79 0.92 0.87 0.85 0.84 0.83 0.83 0.82 0.82 0.82 0.81
78 0.89 0.84 0.82 0.81 0.80 0.79 0.79 0.78 0.78 0.78
77 0.87 0.81 0.79 .0.78 0.77 0.76 0.76 0.75 0.75 0.75
76 0.84 0.78 0.76 0.75 0.74 0.73 0.72 0.72 0.72 0.72
75 0.82 0.75 0.73 0.72 0.71 0.70 0.69 0.69 0.69 0.68
74 0.79 0.72 0.70 0.68 0.67 0.67 0.66 0.66 0.66 0.65
73 0.77 0.69 0.67 0.65 0.64 0.64 0.62 0.62 0.62 0.62
72 0.74 0.66 0.64 0.62 0.61 0.61 0.60 0.59 0.59 0.59
71 0.71 0.63 0.60 0.59 0.58 0.58 0.57 0.56 0.56 0.56
70 0.68 0.60 0.58 0.56 0.55 0.55 0.54 0.54 0.54 0.53
69 0.65 0.57 0.55 0.54 0.53 0.52 0.51 0.51 0.51 0.50
68 0.62 0.54 0.52 0.51 0.50 0.50 0.48 0.48 0.48 0.48
67 0.59 0.51 0.49 0.48 0.47 0.47 0.46 0.45 0.45 0.45
66 0.56 0.48 0.46 0.45 0.44 0.44 0.43 0.42 0.42 0.42
65 0.53 0.45 0.43 0.42 0.41 0.41 0.40 0.40 0.40 0.39
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37 0.37 0.37 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35 0.34 0.34 0.34
62 0.43 0.36 0.34 0.33 0.33 0.33 0.32 0.31 0.31 0.31
61 0.39 0.33 0.31 0.30 0.30 0.30 0.29 0.29 0.29 0.28
60 0.36 0.30 0.28 0.27 0.26 0.26 0.25 0.25 0.25 0.25
<60 <035 | <029 |<0.27 [<£0.26 [<0.25 [ <025 |<024 (<024 [<£0.24 |<0.24

Enter table in the appropriate “number of tests” column and round down to the nearest value.
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Table 5

Definitions, Abbreviations, and Formulas for Acceptance

Term

Explanation

Target Value (TV)

The target values for gradation and asphalt binder content.

Average (AVE)

The sum of the lot’s test results for a measured characteristic divided
by the number of test results; the arithmetic mean.

Sample Standard
Deviation (s)

The square root of the value formed by summing the squared
difference between the individual test results of a measured
characteristic and AVE, divided by the number of test results minus
one.

Upper Limit (UL)

The value above the TV of each measured characteristic that defines
the upper limit of acceptable production. (Table 2)

Lower Limit (LL)

The value below the TV of each measured characteristic that defines
the lower limit of acceptable production (Table 2)

Upper Quality Index (QU)

QU = (UL - AVE)/s

Lower Quality Index (QL)

QL = (AVE - LL)/s

Percentage of Lot Within UL
(PU)

Determined by entering Table 4 with QU.

Percentage of Lot Within LL
(PL)

Determined by entering Table 4 with QL.

Total Percentage of Lot (PL)
Within UL and LL (PT)

PT = (PU + PL) - 100

Incentive/Disincentive

Determined by entering Table 3 with PT or PL.

All values for AVE, s, QU, and QL will be calculated to at least a two decimal place accuracy which will
be carried through all further calculations. Rounding to lower accuracy is not allowed.

PART 2 PRODUCTS

21  ASPHALT MATERIAL

A As specified, in Section 02745.

B. Sampling procedure: UDOT Quality Management Plan - 509 Asphalt Binder.

2.2 HYDRATED LIME

A. Meet the requirements of Section 02746.

2.3 AGGREGATE MATERIALS

A. Crusher processed virgin aggregate material consisting of crushed stone, gravel,

or slag.

Open-Graded Surface Course (OGSC)
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B. Meet the following requirements, including Table 6, to determine the
acceptability of the aggregate.
1. Coarse aggregate:

a.

Retained on # 4 sieve.

2. Fine aggregate:

a. Clean, hard grained, and angular.
b. Passing the # 4 sieve.
Table 6
Aggregate Properties
Properties Test Method Test Requirement
One Fractured Face AASHTO TP 61 95 percent min.
Two Fractured Face AASHTO TP 61 90 percent min.
Fine Aggregate Angularity AASHTO T 304 45 min.
Flakiness Index UDOT MOI 933 20 % max.
L.A. Wear AASHTO T 96 30 % max.
Sand Equivalent AASHTO T 176 60 min.
Plasticity Index AASHTO T 89 and T 90 0
Polish Test AASHTO T 278 & T 279 31 min.
Soundness (sodium sulfate) AASHTO T 104 12 % max. loss with five
cycles
Clay Lumps and Friable AASHTO T 112 2 % max.
Particles
Natural Fines None None
24  JOB-MIX
A Obtain Engineer’s approval for job mix gradation:
1. Show definite single values for the percentage of aggregate passing each
sieve based on the dry weight of aggregate.
2. Stay within the single value gradation limits of Table 7.
3. Incorporate minimum hydrated lime by dry weight of aggregate into all
mixtures. Refer to Section 02746:
a. Method A, Lime Slurry incorporate 1 percent
b. Method B, Lime Slurry Marination incorporate 1% percent

B. Binder Content
1. The Engineer determines the binder content. MOI Section 954.

Open-Graded Surface Course (OGSC)
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PART 3

3.1

3.2

Table 7

Aggregate Gradation

(Percent Passing by Dry Weight of Aggregate)

Sieve Size

Percent

% inch
3/g inch
#4

#8

# 200

100
90 - 100
35-45
14 - 20

2-4

MIXING

EXECUTION

A. Mix until all particles are coated.

B. Treat aggregate with hydrated lime in accordance with the requirements of 02746.
1. When using Method A, verify lime slurry equipment is operating at all

times.
a.
b.

Cease production if hydrated lime slurry treatment is interrupted.
Engineer may require marination of the aggregate/hydrated lime
mixture in the stockpile, Method B, if production continues

without hydrated lime slurry treatment.

SURFACE PLACEMENT

A. Apply the tack coat at a uniform rate. Refer to Section 02748.

1. 0.10 gal/yd? on new pavement
2. 0.15 gal/yd?on milled surfaces

B. Maintain a steady paver speed

C. Roll sufficiently to seat without fracturing aggregate.

D. Bring all passes up even transversely at the end of each working day.
E. Construct longitudinal joints within 6 inches of lane lines.

F. Remove slick spots as directed by the Engineer.

Open-Graded Surface Course (OGSC)
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3.3 LIMITATIONS

A. Place between May 1 and September 15.

1. Obtain written approval from the Engineer before placing OGSC after
September 15.
B. Place when the air temperature in the shade and the pavement surface temperature

are above 60 degrees F and rising.
C. Do not place if surface moisture is present.

D. Do not place during rain or during other adverse weather conditions.

END OF SECTION
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Supplemental Specification
2005 Standard Specification Book

SECTION 03055

PORTLAND CEMENT CONCRETE

Delete Section 03055 and replace with the following:

PART 1 GENERAL

11 SECTION INCLUDES

A. Materials and procedures for producing Portland Cement Concrete.
1.2 RELATED SECTIONS

A None.
1.3 REFERENCES

A. AASHTO M 6: Standard Specification for Fine Aggregate for Portland Cement
Concrete

B. AASHTO M 80: Standard Specification for Coarse Aggregate for Portland
Cement Concrete

C. AASHTO M 154: Standard Specification for Air-Entraining Admixtures for
Concrete

D. AASHTO M 157: Standard Specification for Ready-Mixed Concrete
E. AASHTO M 194: Standard Specification for Chemical Admixtures for Concrete

F. AASHTO M 295: Standard Specification for Coal Fly Ash and Raw or Calcined
Natural Pozzolan for Use in Concrete

G. ASTM C 150: Standard Specification for Portland Cement
H. ASTM C 595: Standard Specification for Blended Hydraulic Cements

l. ASTM C 1157: Standard Performance Specification for Hydraulic Cement

Portland Cement Concrete
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14

J. ASTM C 1240: Standard Specification for Silica Fume for Used in Cementitious
Mixtures

K. ASTM C 1567: Standard Test Method for Determining the Potential Alkali-Silica
Reactivity of Combinations of Cementitious Materials and Aggregate
(Accelerated Mortar-Bar Method)

L. ASTM C 1602: Standard Specification for Mixing Water Used in the Production
of Hydraulic Cement Concrete

M. American Concrete Institute (ACI) Standards

N. Precast/Prestressed Concrete Institute (PCI)

0. UDOT Materials Manual of Instruction

P. UDOT Minimum Sampling and Testing Requirements Manual

Q. UDOT Quality Management Plan

SUBMITTALS
A. Furnish to the Engineer a mix design for each class of concrete to be used.
1. Base concrete mix designs for all “A” concrete classes on trial batch test

results or on UDOT’s past project history (same materials used in previous
mix designs within the past year).

2. Use the same components in the trial batches that are to be used in the
project including coarse and fine aggregate, water, source and type of
cement, air-entraining agent, fly ash, etc., including any site-added
admixtures intended to be used.

3. Unless specified otherwise, do not exceed 30 percent total pozzolan in any
mix.

4, The Department or its representative witnesses the trial batch.

5. Mix concrete (trial batches) as specified in UDOT Materials Manual of
Instruction Part 8-974: Guidelines for Portland Cement Concrete Mix
Design.

6. Meet the following additional requirements for Self Consolidating Mixes
(SCO):

a. Design and mix according to ACI Manual of Concrete Practice
301: Specifications for Concrete.

b. Provide mix specific flow and/or spread criteria.

C. Meet PCI — TR-6-03. A visual stability index rating of 0 — 1 is
required.

d. Provide compressive strength data.
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e. Include documentation justifying any deviation from the aggregate
operating bands required by Table 4 with the mix design for
approval. Production may not begin until the deviation is

approved.
B. Verification that cement used is from a pre-qualified supplier. See this Section,
article 2.1, paragraph.E.
C. Verification that fly ash used in from a pre-qualified supplier. See this Section,
article 2.5, paragraph A.1.d.
1.5 ACCEPTANCE
A. Acceptance is in accordance with UDOT Minimum Sampling and Testing
Requirements.
B. When concrete is below specified strength and does not have a separate strength
pay factor:
1. Department may accept item at a reduced price.
2. The pay factor will be applied to the portion of the item that is represented
by the strength tests that fall below specified strength.
3. Department will calculate the pay factor as follows (based on 28 day
compressive strength):
Psi below specified strength: Pay Factor:
1-100 0.95
101 - 200 0.90
201 - 300 0.85
301 - 400 0.80
More than 400 0.50 or Engineer may reject
PART 2 PRODUCTS
2.1 CEMENT
A Use Type Il Portland Cement, or Blended Hydraulic Cement, unless otherwise
specified. (ASTM C 150, ASTM C 595, ASTM C 1157)
B. Portland Cement

1. Follow Tables 1 and 3 in ASTM C 150.
2. Follow the requirements of Table 2 of ASTM C 150 for low-alkali
cement.
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2.2

C. Blended Hydraulic Cement.
1. When Blended Hydraulic Cement is substituted for Portland Cement
a. Use ASTM C 1567 to verify that expansion is less than 0.1 percent
at 16 days.
b. Refer to the equivalent cements listed in Table 1.
2. When adding flyash to a blended hydraulic cement ensure that the 30
percent total pozzolan limit is not exceeded.
a. Submit documentation of the total pozzolan content with the mix
design.
Table 1
Portland Cement/Blended Hydraulic Cement Equivalencies
ASTM C 150 (Low Alkali) | ASTM C 595 ASTM C 1157
Type | IP GU
Type Il IP (MS) MS
Type Il - HE
Type V - HS
D. Do not use cement that contains lumps or is partially set.
E. Use cement from the list of UDOT qualified suppliers list maintained by the
UDOT Materials Quality Assurance Section.
F. Do not mix cement originating from different sources.
G. Do not use air-entrained cement.
H. Department will sample and test the cement in accordance with UDOT Quality
Management Plan 502: Cement.
AGGREGATE
A. Coarse Aggregate for Normal Concrete Mixes

1. Use coarse aggregate meeting AASHTO M 80 physical properties. Use
one of the gradations found in Table 2.

2. Do not exceed 1 percent of deleterious substances as shown in AASHTO
M 80, Table 2, for Class A aggregates (material finer than No. 200 sieve:
maximum allowable 1 percent, exception as noted in footnote d).
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Table 2

Aggregate Gradations - Percent Passing (by weight)
Aggregate or
Sieve Size
(inches) 2-1/2 2 1-1/2 1 3/4 1/2 3/8 |No. 4
2 to No. 4 100 | 95-100 35-70 10-30 0-5
1-%to No. 4 100 | 95-100 35-70 10-30 | 0-5
1to No. 4 100 | 95-100 25-60 0-10
¥ to No. 4 100 | 90-100 20-55 | 0-10
B. Fine Aggregate for Normal Concrete Mixes

1. Use fine aggregate meeting AASHTO M 6 physical properties. Use the
gradation found in Table 3.

2. Do not exceed 3.0 percent of deleterious substances as outlined in
AASHTO M 6, Table 2, for class A aggregates, using option “b” for
material finer than the No. 200 sieve (material finer than No. 200 sieve:
maximum allowable 3 percent).

Table 3
Gradation
Sieve Size Percent Passing (by weight)

*lg inch 100

No. 4 95 to 100

No. 16 45 to 80

No. 50 10 to 30
No. 100 21010
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Coarse and Fine Aggregate for Self Consolidating Concrete (SCC) Mixes.

1. Combined gradations of coarse and fine aggregates must be within the
bands shown in Table 4. Establish targets and production tolerances
necessary to meet the requirements of Table 4.

Table 4
Aggregate Gradations (Percent Passing by Dry Weight of Aggregate)
Sieve Size % inch Operating Bands Y inch Operating Bands

Y inch 95-100 -

Y inch 65-95 95-100
*/g inch 58 — 83 65— 95

No. 4 35-65 50-80

No. 8 25-50 30-60

No. 16 15-35 20-45

No. 30 10-35 12 -35

No. 50 5-20 5-20
No. 100 1-12 2-12
No. 200 0-2 0-2

2.3 WATER

A. Use potable water or water meeting ASTM C 1602, including Table 2.

B. Screen out extraneous material when pumping water from streams, ponds, lakes, etc.
24  ADMIXTURES

A. Air Entrainment: as specified. Meet AASHTO M 154, including Section 5.

B. Water Reducing Agents/Accelerators: The chlorides content (as CI-) must not

exceed 1 percent by weight of the admixtures. Meet AASHTO M 194.

1. High Range Water Reducer (HRWR): Submit a written plan for approval
with the trial batch that shows proper attention will be given to
ingredients, production methods, handling and placing.

2. Do not use calcium chloride.

C. Set Retarding Admixtures: If set retarding admixtures are required due to haul
times exceeding the time limitations in this Section, article 3.4, paragraph A,
establish the effective life of the set-retarding admixture by trial batch.

1. Do not exceed any manufacturer recommendations for the use of the set-
retarding admixture.
2. Do not re-dose the concrete with additional set retarding admixture.

3. Add set retarding admixture at the batch plant at the time of initial
batching operations.
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4.
5.

Show on batch tickets the amount of admixture used.
Time of placement is established by the trial batch and supersedes the
requirements in this Section, article 3.4, paragraph A.

D. Viscosity Modifying Admixtures.

Do not exceed any manufacturer recommendations for the use of the
viscosity modifying admixture.

Do not re-dose the concrete with additional viscosity modifying
admixture.

Show on batch tickets the amount of admixture used.

1.

2.

3.

E. Site-added admixtures.

Use admixture in the trial batch.

Use pre-measured admixtures only.

Record amount used on batch ticket.

Rotate the drum at least 30 revolutions at the mixing speed recommended
by the manufacturer.

1.

2.
3.
4

2.5 POZZOLAN

A. Fly Ash:
1. Class F, as specified. Conform to AASHTO M 295 except table 2.

a. Unless specified otherwise, replace a minimum of 20 percent of
the Portland cement by weight. Use the minimum cement content
in the design formulas before replacement is made.

b. Loss on Ignition (LOI): not to exceed 3 percent.

C. Maximum allowable CaO content: not to exceed 15 percent.

d. Use fly ash from the list of UDOT pre-qualified sources
maintained by the UDOT Materials Quality Assurance.

e. Label the storage silo for fly ash to distinguish it from cement.

f. Use different size unloading hoses and fittings for cement and fly
ash.

2. Fly ash may be sampled and tested for compliance at any time.
B. Natural Pozzolan (Class N)
1. Conform to AASHTO M 295.
2. May use instead of fly ash provided that the expansion, according to

ASTM C 1567, does not exceed 0.1 percent.

C. Silica Fume: Conform to ASTM C 1240.

2.6 MIX DESIGN

A. Do not place concrete without written approval of the mix design.
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B. Do not change the mix design without written approval.
PART 3 EXECUTION
3.1 PREPARATION
A Aggregate stockpiles:
1. Construct stockpile platforms so that subgrades are prevented from
intruding into aggregates.
2. Build stockpiles at least two days before use.
3. Provide an operator and front-end loader to help the Engineer take
aggregate samples.
4. Aggregate may be accepted in daily increments, but not more than 30 days
before use.
5. Provide separate stockpiles for coarse and fine aggregate.
6. Construct stockpiles to minimize segregation of aggregate.
7. Allow washed aggregates to drain to uniform moisture content before use
(12 hours minimum).
3.2 CONCRETE CLASSES AND MIX REQUIREMENTS
A. Meet the requirements in Table 5.
Table 5
Concrete Classes and Mix Requirements
Slump
. Inch .
Coarse Max. Water/ Mm_‘ ( See) Alr Mix Design 2.8 _Day
Aggregate or . Cementitous . Content Minimum
Class Si . Cementitous Article G Compress
leve Size Ratio Conter31t for Percent fecr (Psi) Comp_ress
(Ib/yd®) further (%)* f’c (Psi) **
Criteria
AA(AE)| 2”to No. 4 0.44 564 1t035 [ 40-7.0 5200 4000
1-%" to No. 4 0.44 564 1t035 [ 45-75 5200 4000
1”to No. 4 0.44 611 1t035 [ 50-75 5200 4000
¥ to No. 4 0.44 611 1t035 | 50-75 5200 4000
A(AE) | 1-%” to No. 4 0.53 470 1t035 [ 45-75 3900 3000
1”to No. 4 0.53 470 1t035 [ 45-75 3900 3000
¥ to No. 4 0.48 517 1t035 | 45-75 3900 3000
B or 0.62 376 2t05 -- 3250 2500
B(AE) 3.0-6.0

* Values listed represent in-place air content. Make necessary adjustments for impacts to
air content due to placement.
** For f’c over 4000 psi, design and proportion mixes according to ACI Manual of Concrete

Practice 301: Specifications for Concrete and project specific criteria.
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3.3

B. Minimum strength is based on a coefficient of variation of 10 percent, and one
test below the minimum strength per 100 tests.

C. Maximum nominal size of coarse aggregate:
1. Not larger than /5 of the narrowest dimension between sides of forms.
2. Not larger than /3 the depth of slabs.
3. Not larger than ¥ of the minimum clear distance between reinforcing bars

or between bars and forms, whichever is least.

D. Do not exceed water/cementitous ratio.

E. Calculate the water/cementitous ratio (w/c) according to the following formula:
W - Water
C Cement + Pozzolan

F. When concrete is deposited in water, use 94 Ib more cement per cubic yard than

the design requires for concrete placed above water.

G. Use Table 4 to determine the slump requirements when not using water-reducing
admixtures or viscosity modifying admixtures.
1. Slump requirements when using low range water reducers: 1 inch to 5
inches for all classes of concrete.
2. Slump requirements when using high range water reducers: 4 inches to 9
inches for all classes of concrete.
3. Slump requirements when using viscosity modifying admixtures: None.

Meet visual stability index of 0 — 1.
BATCHING MATERIALS

A Meet AASHTO M 157.

B. Meet the requirements of the UDOT Quality Management Plan for Ready-Mix
Concrete.

C. Hand Mixing:

1. Only Class B concrete may be hand mixed.

2. Hand-mixed batches cannot exceed 0.5 yd®.

3. Hand mix on a watertight platform.

4. Spread the aggregate evenly on the platform, and thoroughly mix in the

dry cement until the mixture becomes uniform in color.

D. Truck-Mixed Concrete (Dry-Batch):
1. Do not load trucks in excess of their rated mixing capacity, or 63 percent
of the drum gross volume, or less than 2 yd®.
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2.

The truck rating plate must be readable.

3.4 LIMITATIONS - GENERAL

A

Timing. Unless otherwise specified, place concrete:

1.

2.

3.

4.

Within 90 minutes of batching when the air temperature is below 80
degrees F.

Within 75 minutes of batching when the air temperature is between 80 and
85 degrees F.

Within 60 minutes of batching when the air temperature is between 86 and
90 degrees F.

Prior to initial set.

Concrete Temperature: Unless otherwise specified, place concrete in the forms
when the concrete temperature is between 50 and 90 degrees F.

Pumping and Conveying Equipment

1.

2.

Do not use equipment, or a combination of equipment and the
configuration of that equipment, that causes a loss of entrained air content
that exceeds one half of the range of air content allowed by specification.
Contractor is responsible for verification and monitoring of air loss.

3.5 CYLINDER STORAGE DEVICE

A.

Provide and maintain cylinder storage device.

1.

2.
3.

Maintain cylinders at a temperature range of 60 degrees F to 80 degrees F
for the initial 16-hour curing period.

Do not move the cylinders during this period.

Equip the storage device with an automatic 24-hour temperature recorder,
which continuously records on a time-temperature chart, with an accuracy
of £1 degree F.

Have the storage device available at the point of placement at least 24
hours before placement.

Engineer stops placement of concrete if the storage device cannot
accommodate the required number of test cylinders.

Use water containing hydrated lime if water is to be in contact with
cylinders.

A 24-hour test run may be required.

END OF SECTION
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Supplemental Specification
2005 Standard Specification Book

SECTION 03211

REINFORCING STEEL AND WELDED WIRE

Delete Section 03211 and replace with the following:

PART 1 GENERAL

1.1  SECTION INCLUDES

A. Materials and procedures for placing reinforcing steel and steel welded wire
fabric.
B. Coating for reinforcing steel and steel welded wire fabric.

1.2 REFERENCES

A. AASHTO M 31: Deformed and Plain Billet-Steel Bars for Concrete
Reinforcement

B. AASHTO M 55: Steel Welded Wire Fabric, Plain, for Concrete Reinforcement

C. AASHTO M 111: Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel
Products

D. AASHTO M 284: Epoxy Coated Reinforcing Bars

E. ASTM A 36: Carbon Structural Steel

F. ASTM A 767: Zinc-Coated (Galvanized) Steel Bars for Concrete Reinforcement
G. CRSI Manual of Standard Practice

H. UDOT Quality Management Plans

Reinforcing Steel and Welded Wire
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1.3

14

SUBMITTALS

A. Furnish Certificates of Compliance from the manufacturer.

B. Prequalify all coatings meeting AASHTO M 284 Annex Al: Prequalification of
Organic Coatings for Steel Reinforcing Bars.

1. Furnish a copy of the Prequalification Test Report to the Department’s
Construction and Materials Division.

2. Provide an 8 oz sample of the coating material from each batch in
conformance AASHTO M 284 Annex Al.2.2, to the Department’s
Construction and Material Division.

C. A copy of the purchase order or a detailed letter to the Engineer verifying the
warehouses or fabricators of the steel reinforcing bars or welded wire
reinforcement with required samples.

D. Samples of the steel reinforcing bars or welded wire reinforcement from the
fabricator’s source.

1. Provide three samples of each size cut to 2 ft length.

2. Samples may be waived if the original contract amount is less than
4,000 Ib.

3. Supply test bars at no additional cost to Department.

E. Splice Shop Drawings: Submit five sets for approval showing the proposed
number and locations of each mechanical butt splice splicing.

1. Submit before ordering the reinforcing steel whenever splicing
requirements vary from the plans and specifications, including all lengths
including splices.

F. Submit two sample mechanical butt splices and test to destruction in the presence
of the Engineer.

G. Reinforcing Steel Shop drawings.

1. Submit before ordering the reinforcing steel whenever splicing
requirements vary from the plans and specifications, including all lengths
including splices.

QUALITY ASSURANCE

A

The Department may witness coating processes for project work and obtains
random samples by heat number and manufacturer to conduct verification testing.
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B.

Prequalification:

1. Epoxy Coating Suppliers: through UDOT’s Quality Management Plan
(QMP) - Reinforcing Steel Epoxy Coating.

2. Galvanized Coating Suppliers: through UDOT’s QMP - Reinforcing Steel
Galvanized Coating.

3. Reinforcing steel suppliers through UDOT’s QMP for steel.

1.5 DELIVERY, STORAGE AND HANDLING

A.

PART 2

Do not damage the bars or the coating during handling and storage.

1. Use systems with padded contact areas when handling epoxy coated bars.
2 Pad all bundling bands for epoxy coated bars.

3. Lift all bundles with strong-back, multiple supports, or a platform bridge.
4 Do not drop or drag bars.

Repair damaged bars or coating at no additional cost to the Department.
Store bars above the surface of the ground on platforms, skids or other supports.

Upon delivery to the project site, cover epoxy coated reinforcing steel with an

opague covering.

1. Protect epoxy coated reinforcing steel, that has been partially embedded in
concrete or placed in formwork and not covered by concrete, by covering
with an opaque covering prior to 30 days exposure to sunlight.

2. Place the opaque coverings in a manner to provide air circulation and
prevent condensation on the reinforcing steel.

PRODUCTS

2.1 REINFORCING STEEL

A

Deformed billet-steel bars as specified. Meet AASHTO M 31, Grade 60

2.2 EPOXY AND GALVANIZED COATINGS

A

B.

As specified. Meet AASHTO M 284 OR AASHTO M 111.

Coat bars as shown on the plans.

1. Maintain epoxy coating thickness between 8 and 12 mils.
2. Maintain galvanized coating thickness as specified. ASTM A 767.
3. Coat bars after bending, unless the fabricator can show that satisfactory

results can be obtained by coating before bending.
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4, Reject any bent bars with visible cracks or damage in the coating.

2.3  WIRE AND WIRE REINFORCEMENT

A

B.

C.

Cold-Drawn Steel Wire: As specified. Meet AASHTO M 55.
Welded Steel Wire Reinforcement: As specified. Meet AASHTO M 55.

Tie Wire: 16 gauge before coating.
1. Use coated wire.

24  BAR SUPPORTS

A.

Epoxy-coated, galvanized, or plastic-coated, or plastic bar supports:

1. Meet the requirements of the “Bar Support” chart at the end of this
Section.

2. Remove contaminants that affect the adhesion of the coating to the wire.

3. Use an electrostatic-spray method, fluidized bed, or flocking to apply an

epoxy coating.
4. Apply plastic coating by spraying, dipping, or using as a powder.
Maintain galvanized coating thickness as specified. AASHTO M 111.
6. Maintain the thickness of epoxy or plastic coatings at a minimum of 5 mils
with no maximum.
7. Use patching material per the manufacturer’s recommendation to repair
damaged coating.
a. Use patching material that is compatible with the coating, and that
is inert in concrete.
b. Hanger marks on the coated bar supports that result from the
coating application process are acceptable and are not considered
damaged coating.

o

Precast concrete block bar supports:

1. Minimum 28-day compressive strength of 2,500 psi

2. Three inch thick supports with sides ranging from 4 inches to 6 inches
with a minimum soil contact area of 24 in®.

25 MECHANICAL ANCHORAGE DEVICE

A

Splice Coupler (Same coating system as bar)

1. Reinforcing steel splice coupler shown by tests to be capable of
developing in tension 175 percent of the strength of the reinforcing bar
without damage to the concrete.

2. Steel Plate: Meet ASTM A 36.
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PART 3 EXECUTION
3.1 PLACEMENT

A. Maintain a clean surface keeping all reinforcement free from loose mill scale,
loose or thick rust, dirt, paint, oil, or grease.

B. Bend all bars accurately.

C. Place all reinforcement in designated position and securely hold in position while
placing and compacting concrete.

D. Wire bars together with ties at all intersections except when spacing is less than 9
inches in each direction, in which case, tie at alternate intersections.

E. Maintain the specified distance from the forms and between layers of
reinforcement by means of prefabricated chairs, ties, hangers, or other approved
devices.

F. Precast concrete block bar supports are only allowed when the concrete is placed
in contact with the soil and then only as the support for the bottom mat of bars.

G. Do not tack weld reinforcing bars in place.

H. Overlap at least one panel of welded-wire fabric sheets to each other and fasten at
the ends and edges.

l. Support reinforcing steel for concrete “T” beams, pier caps, approach slabs, and
deck slabs on metal chairs or slab bolsters following this Section, article 2.4.

J. Space chairs for supporting the top steel and bolsters for supporting the bottom
steel not more than 4 ft on center of the bar in each direction.

K. Tie deck steel to beams or forms at regular intervals of not more than 5 ft on
center along the beams to prevent steel movement during concrete placement.

L. Support reinforcing steel for slabs on grade on metal chairs attached to a sand
plate, or use precast concrete block supports following this Section, article 2.4.

M. Engineer verifies placing and fastening of reinforcement in each section of work

before any concrete is deposited.
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3.2

3.3

FIELD CUTTING

A. Saw or shear coated bars that are specified to be cut in the field. Do not flame
cut.

B. Repair the sawed or sheared end using the specified patching or repair material.

SPLICING

A Furnish all reinforcing steel in the lengths specified.

B. Do not splice bars, except where specified.

C. Stagger splices as far as possible.

D. Place and tie lapped splices in the bars. Maintain the minimum distance to the

surface of the concrete shown.

E. Do not lap splice No. 14 and No. 18 bars.
1. Use mechanical butt splices when using No. 14 or No. 18 bars.

a.

Decide the number and location of the splices with the following

limitations:

1) Extend bars a minimum of 10 ft above the top of footing.

2) Stagger splices such that no particular bar designation is
spliced more than 50 percent in 5 ft.

Use a standard, approved, exothermic process for mechanical butt

splicing where the molten filler metal, contained by a high-strength

steel sleeve of larger inside diameter than the bars, is introduced

into the annular space between bars and the sleeve and between the

ends of the bars.

After cooling and hardening of the filler metal, the splice must be

capable of transferring the minimum ultimate tensile strength of

the reinforcing bar from one bar to the other by the mechanical

strength of the splice components.

The splice must not depend on fusion of the filler metal with the

bars.

1) Do not heat the bars to their melting point during the
splicing process.

2) Do not allow the degree of heat required to affect the splice
to decrease the structural properties of the bars or affect
their original hardness.
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e. Splice according to the manufacturer’s recommendations using the
manufacturer’s standard jigs, clamps, ignition devices, and other
required accessories to make splices. Preheat bars where required
by the manufacturer.

Use one of the following mechanical butt splices for bars sizes No. 3 through

No. 11 when designated on the plans. Follow the manufacturer’s published

recommendations for equipment and splicing procedures.

1. A full mechanical connection that develops in tension or compression at
least 175 percent of the specified yield strength of the bar.

2. As described in this Section, article 3.3, paragraph E.

3.4 BENDING

A.

B.

C.

D.

Bend reinforcement to the shapes specified. Refer to CRSI Manual of Standard
Practice.

Do not heat the bars during the bending operations.
Cut and bend as specified.

Complete all bending before coating except as specified for bent bars.

3.5 FIELD QUALITY CONTROL

A.

Have the coated bars inspected for damage to the coating after the bars are in
place and immediately before concrete placement.

Repair all visible defects using the specified method recommended by the coating
manufacturer.

Reinforcing Steel and Welded Wire
03211 - Page 7 of 9
June 28, 2007



Bar Supports

Types and Sizes

Minimum Wire Sizes” and Geometry

Symbol Bar Support Type of Standard Nominal Carbon Geometry
Ilustration Support Sizes Height Steel
Top Legs
Slab 3/4,1,1-1/2, [All 4 ga. 6 ga. |Legs Spaced 5 inches on
SBl Bolster and 2 inch Corrugated Center, Vertical
heights in 5 ft Corrugations Spaced 1 inch
m and 10 ft on Center (See Note 3)
lengths
Beam 1,1-1/2,and |Upto1-1/2 |7 ga. 7 ga. |Legs Spaced 2-1/2 inches
BBl Bolster 2 inch; over 2 [ inch incl. on Center (See Note 3)
inchto5inch | Over 1-1/2 |7 ga. 7 ga.
heights in inch to 2
increments of | inches incl.
1/4 inch Over 2 inches |4 ga. 4 ga.
lengths of to 3-1/2
5ft. inches incl.
Over 3-1/2 4 ga. 4 ga.
inch
BC ‘ m Individual ~ {3/4,1,1-1/2, Al | - 79a. |(See Note 3)
Bar Chair and 1-3/4
inch heights
Joist Chair 4,5 and 6 Al | - 6 ga. |(See Note 3)
1C inch widths
W and 3/4, 1,
and 1-1/2
inch heights
Individual 2inchto15 (2inchesto3-|  ---- 4ga. |Legs at 20 degree or less
HC High Chair | inch heights | 1/2 inches with vertical. When height
in increments | incl. exceeds 12 inches, legs are
or m@ of 1/4inch. |Over3-1/2 | - 4 ga. |reinforced with welded
HPC* inches to 5 crosswires or encircling
* SAND PLATE NEED inches incl. wires
NOT BE COATED Over 5inches | - 2ga. |(See Note4)
to 9 inches
incl.
Over9inches |  ----- 0 ga.
to 15 inches
incl.
Continuous | Same as HC |2 inchesto 3- |2 ga. 4ga. |Legs at 20 degree or less
CHC High Chair [in5 ftand 10 | 1/2 inches with vertical. All legs 8-1/4
ft lengths incl. inches on center maximum,
Over 3-1/2 |2 ga. 4 ga. with leg within 4 inches of
inches to 5 end of chair, and spread
inches incl. between legs not less than
50 percent of nominal
height.
_Over 5 2 ga. 2 ga. (See Note 5)
inches to 9
inches incl.
Over 9 2 ga. 0ga.
inches to 15
inches incl.

Notes and Bar Supports Table, see next page.
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Notes:

Top wire on continuous supports, not otherwise designated as corrugated, may be straight
or corrugated at the option of the manufacturer.

Minimum wire sizes are American steel and wire gauges.

To provide adequate stability against overturning, the leg spread measured between
points of support on the minor axis of the support must not be less than 70 percent of the
nominal height.

To provide adequate stability against overturning, the leg spread measured between
points of support on the minor axis of the support must not be less than 55 percent of the
nominal height.

To provide adequate stability against overturning and to provide adequate load capacity,
the leg spread measured between points of support on the minor axis of the support must
not exceed the minimum and maximum percentages of the nominal height, as shown.

Nominal Height | Distance Between Supports as
(inches) a Percent of Nominal Height
Minimum Maximum
Under 4 70 No Limit
4 70 95
6 65 90
8 60 85
10 55 80
12 50 75
Overl2 50 75

END OF SECTION
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Supplemental Specification
2005 Standard Specification Book

SECTION 03310

STRUCTURAL CONCRETE

Delete Section 03310 and replace with the following:

PART 1 GENERAL

11

1.2

SECTION INCLUDES

A. Materials and procedures for constructing structural concrete, including box
culverts, concrete slope protection, diversion boxes, catch basins, cleanout boxes
and other items as specified.

B. High Early Strength Concrete for closure joint at each end of bridge deck and the
longitudinal or transverse closure joints between all the precast concrete deck
panels, bridge parapets and approach slabs as shown on plans.

RELATED SECTIONS

A. Section 00555

B. Section 02317:

C. Section 02752;

D. Section 03055

E. Section 03152;

F. Section 03211;

G. Section 03390:

H. Section 05822:

l. Section 05832:

Prosecution and Progress

Structural Excavation

Portland Cement Concrete Pavement
Portland Cement Concrete

Concrete Joint Control

Reinforcing Steel and Welded Wire
Concrete Curing

Bearings

Expansion Joints
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1.3

1.4

REFERENCES

A.

AASHTO M 85: Standard Specification for Portland Cement (Chemical and
Physical)

AASHTO M 111: Zinc (Hot-dip Galvanized) Coatings on Iron and Steel Products
AASHTO M 148: Liquid Membrane-Forming Compounds for Curing Concrete

AASHTO M 153: Preformed Sponge Rubber and Cork Expansion Joint Fillers for
Concrete Paving and Structural Construction

AASHTO M 213: Preformed Expansion Joint Fillers for Concrete Paving and
Structural Construction (Nonextruding and Resilient Bituminous Types)

AASHTO M 235: Epoxy Resin Adhesives

AASHTO LRFD Bridge Construction Specifications Section 3 (Temporary
Works)

ASTM C 578: Rigid, Cellular Polystyrene Thermal Insulation

American Concrete Institute (ACI) Standards

SUBMITTALS

A

Falsework Drawing:

1. When required in the contract or requested by the Engineer, submit for
approval three copies of falsework drawings and design calculations
(prepared and sealed by a licensed professional engineer in the State of
Utah) at least two weeks before construction starts or electronically at
least one week before construction starts.

2. Comply with AASHTO LRFD Bridge Construction Specifications Section
3 (Temporary Works).

When specified in the plans, design and submit to the Engineer for approval a
High Early Strength Concrete mix design, which attains a 24 hour compressive
strength of 3000 psi and a 28-day compressive strength (f ‘c) of 4000 psi
minimum. Provide a certificate stating that the mix submitted meets the
requirements for coarse aggregate, fine aggregate, cement, water, admixtures and
curing materials in Section 03055 at least two weeks before its use.

Cold Weather Plan according to this Section, article 3.8.
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D. Surface Evaporation Plan according to this Section, article 3.8.

1.5  ACCEPTANCE- Price Adjustments for Strength

A Use a pay factor of 1.0 when concrete strength meets or exceeds the specified
strength.

B. When concrete is below specified strength:
1. Department may accept item at a reduced price.

2. The pay factor applies to the portion of the item that is represented by the
strength tests that fall below specified strength.

3. Department calculates the pay factor as follows:
Percent below specified strength: Pay Factor:
0-2 percent 0.9
2-4 percent 0.8
4-6 percent 0.7
6-8 percent 0.6
8-10 percent 0.5
4, Remove and replace all concrete represented by the test if the concrete

strength is less than 90 percent of the specified strength.

PART 2 PRODUCTS

21 CONCRETE

A. Class AA(AE) concrete, unless specified otherwise.
1. Meet a 28-day flexural strength of 650 psi verified through trial batch.

B. Concrete Slope Protection: Class A(AE).

C. Refer to Section 03055.

D. For High Early Strength Concrete use air-entrained concrete composed of
Portland Cement, fine and coarse aggregate, admixtures, and water.
1. Use either air-entraining Portland cement or an approved air-entraining
admixture to obtain the air-entraining feature.
a. The entrained air content to be no less than 4 percent or more than
7 percent.

2. Conform to the requirements of AASHTO M 85 for cement.
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2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

REINFORCING STEEL AND WELDED WIRE
A. Refer to Section 03211.
JOINTS AND SEALERS

A. Pre-Molded Joint Filler meeting AASHTO M 153.
1. Concrete Slope Protection: Refer to Section 03152.

B. Preformed Joint Filler: AASHTO M 213.
BACKER ROD

A. Use backer rod composed of closed-cell polyethylene foam of sufficient size to
prevent the sealant from passing to the bottom of the groove.

B. Refer to Section 03152,
WATERSTOPS

A. Refer to Section 03152,
RIGID PLASTIC FOAM

A. Preformed, extruded, cellular polystyrene thermal insulation material that has a
water absorption property of 0.3 or less.

B. Refer to ASTM C 578.

CURING COMPOUND

A. As specified. AASHTO M 148, Type I-D, Class A.

FORMS

A. Plywood, wood, metal, glass, or a combination of these materials.
MISCELLANEOUS STEEL ITEMS

A. Galvanize all miscellaneous steel items permanently cast into structural concrete
elements (AASHTO M 111).
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PART 3

3.1

EXECUTION

PREPARATION

A.

Falsework

1.

Forms

Construction:

a. Use materials able to sustain the stresses required by the falsework
design.

b. Use suitable jacks or wedges to set the forms to the grade or
camber required, and to prevent settling.

C. Produce a finished structure of the specified camber, and built to
the lines and grades indicated.

Footing Construction:

a. Build falsework on a solid footing that is safe against undermining,
protected from softening, and capable of supporting any imposed
loads.

b. Demonstrate that the soil bearing values do not exceed the
supporting capacity of the soil. (Conduct load tests or have soils
investigation conducted by a licensed professional engineer.)

C. Use piling or caissons to support falsework that cannot be founded
on a solid footing.

d. Space, drive, and remove piles following approved falsework
drawings.

Design and construct all falsework according to AASHTO LRFD Bridge

Construction Specifications Section 3 (Temporary Works).

Use mortar-tight concrete forms, true to the dimensions, lines, and grades
of the structure, and of sufficient strength to prevent deflection during the
placement of concrete.

Discontinue using any form or forming system that produces a concrete
surface with excessive undulations until modifications have been made.
Undulations are excessive if they exceed either /g inches or /570 of the
center-to-center distance between studs, joints, forms, fasteners, or wales.
Countersink all bolt and rivet holes when using metal forms for exposed
surfaces so that a plane, smooth surface of the desired contour is obtained.
Use lumber that is free of knotholes, loose knots, cracks, splits, warps, or
other defects that affect the strength or appearance of the structure. Rough
lumber may be used for forming surfaces if visible rough surfaces do not
show on the final structure.

Form all exposed surfaces of each element of a concrete structure with the
same forming material or with such materials that produce a concrete
surface that is uniform in texture, color, and appearance.
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C.

6. Clean the inside surface of forms of all dirt, mortar, and foreign material
before concrete placement.

7. Use form oil that permits the ready release of the forms and does not
discolor the concrete.

8. Do not place concrete in the forms until:
a. All work connected with form construction has been completed.
b. All embedded materials have been placed.
C. All dirt, chips, sawdust, water, and other foreign materials have

been removed.

d. Inspection and approval have been obtained.

0. Do not use stay-in-place deck forms unless otherwise specified.

Footings

1. Excavation: Refer to Section 02317.

2. The Engineer may direct written changes in dimensions or elevations
necessary to secure a satisfactory foundation.

3. Do not dewater by pumping during concrete placement, or for 24 hours

thereafter, unless pumping is outside the enclosure. Do not use well
points to dewater footing.

3.2 GIRDERS, SLABS, AND COLUMNS

A.

Deck: Cure deck concrete at least seven days and until it has attained required
design strength before placing parapet forms or leave all falsework in place and
design it to carry all additional loads that are part of the parapet placement
process.

Slab Span: Place concrete in one continuous operation.

Cast-In-Place T-Beams:

1. Place concrete in one or two continuous operations: The first to the top of
the girder stems and the second to completion.
2. Obtain a bond between the stem and slab that is positive and mechanical,

and secured by means of shear keys in the top of the girder stem.

Concrete in columns:

1. When column is being placed on a footing, allow footing concrete to set

until it has attained 75 percent of its design strength based on field

cylinder breaks before placing column forms.

Place concrete in one continuous operation.

Allow concrete to set at least two days before placing caps.

4. Do not place concrete in the superstructure until the columns have been
stripped and approved.

w N
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3.3

3.4

E. Substructure Concrete: Do not place the superstructure load on the bents or
abutments until they have been in place at least seven days or attained 75 percent
of the design strength based on field cylinder breaks.

BOX CULVERTS

A. Allow base slab and footing to cure until they have both attained 75 percent of
their design strengths based on field cylinder breaks before the remainder of the
culvert is constructed.

B. Construct side walls and top slab monolithically unless the wall height exceeds 10
ft. Keep the construction joints vertical and at right angles to the axis of the
culvert.

C. When side walls and top slab are not placed monolithically, construct shear keys
in the top of the side walls for anchoring the top slab.

D. Construct wingwalls monolithically.

E. Do not backfill until all concrete has attained 100 percent of its required design

strength based on field cylinder breaks.

CONCRETE SLOPE PROTECTION

A.

Preparing subgrade:

1. Prepare the area to be paved by smoothing and shaping the berms and
slopes and excavating for the cut-off walls.

2. Fill and compact all depressions and humps.

3. Furnish extra material to properly finish the slopes when required.

4. Compact all soft and yielding material resulting in a firm and substantial

subgrade of uniform density.
Thoroughly sprinkle the area with water before placing the concrete.
6. Have the Engineer approve all surfaces before placing concrete.

o

Placing concrete:

1. Do not place concrete upon spongy, frozen, or unstable surfaces.

2. Provide concrete of a consistency that it can be placed on the slopes
without deformation.

3. Complete all scoring as indicated on the plans.

4. Complete the entire slope protection in one placement if possible, or

terminate the placement with a construction joint located in a scoring or at
the junction of the slope and the abutment.

5. Finish concrete using a Floated Surface Finish according to this Section,
article 3.11. Cure according to Section 03390.
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C. Sealing joints and closures:

1. Furnish 1-inch thick, rigid plastic foam (styrofoam) for all expansion
joints located between structural members and the slope protection.

2. Place the rigid plastic foam material against the surface of all structural
members before placing the concrete slope protection.

3. Anchor the rigid plastic foam in place with a compatible adhesive or other

approved methods.

4. Seal this area just before final inspection.

5. Remove curing compounds, oil, grease, dirt, and any other foreign
materials from concrete surfaces and grooves by sandblasting or other
permitted methods.

6. Place the backer rod and sealant after the concrete has properly cured.

7. Apply the backer rod and sealant to clean and dry concrete surfaces.

8. Place sealant with hand or power-operated caulking guns after placing the
backing materials. Refer to Section 03152.

a. Limit the depth of sealant in the groove to */s inch.

b. Start the placement at one side and proceed to the other side on
horizontal grooves and from top to bottom on vertical grooves.

C. Use a concave pointing tool with soap solution to tool the sealant.

9. Do not place the sealant unless temperatures are at least 50 degrees F and
rising.

D. Replacement

1. Prepare subgrade, place concrete and seal joints and closures per this
Section, paragraphs A, B and C.

2. Place concrete slope protection within seven days after removing damaged
concrete slope protection. Refer to Section 03055.

3. Connect reinforcement to existing concrete slope protection to remain in
place as shown in the plans.

4, Use a sealant that meets the requirements in Section 03152,

PLACING CONCRETE

A. Do not place concrete without approval.

B. Remove struts, stays, and braces that hold the forms in correct shape and
alignment when no longer necessary.

C. Mix and transport concrete according to the limitations specified in Section
03055.
D. Do not deviate from the placement schedule without written approval.
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If the concrete cannot be protected during adverse weather, the Engineer may
postpone placement operations.

Observe the following precautions when handling concrete:

1.
2.

3.
4.

Avoid segregation of the ingredients.

Arrange chutes, troughs, or pipes used as aids in placing concrete so the
concrete does not separate.

Use metal or metal-lined chutes and troughs. (Do not use aluminum.)
Equip chutes with baffle boards or a reversed section at the end of the
outlet when placing on steep slopes.

Extend open troughs and chutes down inside the forms or through holes
left in the forms; terminate the ends in vertical downspouts.

Thoroughly flush all chutes, troughs, and pipes with water before and after
each placement.

Do not allow the free-fall of concrete to exceed 10 ft for thin walls
(maximum 10 inch thickness) or 5 ft for other types of construction
without the use of a tremie or a flexible metal spout.

Use flexible metal spout sections composed of conical sections not more
than 3 ft long, with the diameter of the outlet and the taper of the various
sections such that the concrete does fill the outlet and retards concrete
flow.

Observe the following precautions when placing concrete:

1.

o~ w

10.

Deposit concrete as close as possible to its final position, without allowing
it to flow laterally in the form.

Spread fresh concrete in horizontal layers with thickness not greater than
what can be compacted with vibrators.

Do not use vibrators to flow concrete laterally.

Limit placement interruptions to 45 minutes.

Place and compact each layer before the preceding layer has taken initial
set.

Do not place concrete in water flowing under head within the area of a
footing.

Pass the screed over the area with a screed face device to measure the
cover before concrete placement.

Relocate and tie reinforcing steel that projects above the specified level
before placing the concrete.

Raise and support reinforcing steel that is more than ¥4 inch below the
specified level before placing the concrete.

Firmly support screed rails for bridge deck slabs to prevent movement
during concrete placement. When using a finishing machine, support the
machine rails on the bridge beams. (Do not place the machine rails on the
forms unless the form supports have been strengthened and the Engineer
gives written approval.)

Structural Concrete
03310 - Page 9 of 20
June 28, 2007



3.6

Observe the following precautions when compacting concrete:

1. Use high frequency internal vibrators to compact all concrete for
structures (except concrete placed under water).

2. Supply enough vibrators to compact the fresh concrete to the desired
degree within 15 minutes after it is deposited in the forms.

3. Supply at least two vibrators for structures involving more than 25 yd® of
concrete.

4. Do not attach vibrators to or against the forms or the reinforcing steel.

5 Do not allow vibrators to penetrate layers of concrete that have taken
initial set.

6. Use spades or wedge-shaped tampers to secure a smooth and even texture

of the exposed surface.

When using High Early Strength Concrete, verify that design strength has been
obtained by field cylinder breaks.

PLACING CONCRETE UNDER WATER

A.

B.

Place and deposit concrete under water when specified on the plans.
Seal the forms or cofferdams watertight.

Do not pump water while placing concrete or disturb the concrete until it has set
at least 24 hours, or attained at least 50 percent of its design strength.

Regulate placing to keep surfaces approximately horizontal at all times.

Place the concrete by beginning at one end of the form and progressing in a
zig-zag movement from side to side across the length of the form.

Place the concrete using a tremie or concrete pumping equipment.

Observe the following steps when placing concrete with a tremie:

1. Use an 8-inch to 12-inch diameter steel tube tremie constructed with
watertight connections, a hopper to receive concrete, and a device at the
bottom to exclude water from entering the tube.

2. Use support that permits the discharge end to move over the entire top

work surface and permits the tremie to be rapidly lowered to stop or retard

flow when necessary.

Minimize the number of tremie location shifts for continuous placement.

Keep the tremie tube full to the bottom of the hopper during placement.

Slightly raise the tremie when a batch is dumped into the hopper, but do

not raise it out of the concrete at the bottom until the batch discharges to

the bottom of the hopper. If the concrete seal around the tube is lost,
re-plug the end and refill the tube with concrete.

o s~ w
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3.7 PUMPING CONCRETE

A.

B.

C.

Place concrete with a concrete pump in good operating condition. Replace pump
that causes excessive or erratic loss of air entrainment.

1. Use a pump that produces a continuous stream of concrete without air
pockets.
2. Do not add water to the concrete in the pump hopper.

Do not allow pump vibrations to damage freshly placed concrete.

Do not use concrete contaminated by the priming or cleaning of the pump.

3.8 LIMITATIONS

A.

If either mixing, placing, or finishing occurs after daylight hours, light the work
site so all operations are plainly visible. Refer to Section 00555.

Keep all traffic off concrete bridges and culverts for 14 days after final concrete
placement.

Cold Weather:
1. Cold weather limitations apply when the temperature is likely to fall
below 40 degrees F within 14 days of placement.
2. Comply with the following regulations for placing concrete in cold
weather:
a. Submit a written plan for approval 14 calendar days before
concrete placement.
b. Do not use chemical additives in the concrete to prevent freezing.
C. Provide all necessary cold weather protection for in-place concrete
(cover, insulation, heat, etc.).
d. Do not place concrete in contact with frozen surfaces.
e. Produce concrete with a temperature between 60 degrees F and 90
degrees F at the time of placing.
f. Adequately vent combustion-type heaters that produce carbon
monoxide.
g. Maintain the concrete temperature above 50 degrees F and below

120 degrees F with no more than a 40 degree F temperature
gradient at any one time for the first 14 days after placing.

h. Protect the concrete from freezing until a compressive strength of
at least 3,500 psi has been achieved.

I. Maintain moist conditions for exposed concrete not in contact with
forms; avoid loss of moisture from the concrete due to heat
applied.
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J. Limit the drop in temperature next to the concrete surfaces when
removing heat to 20 degrees F during any 12-hour period until the
surface temperature of the concrete reaches that of the atmosphere.

K. Determine the concrete temperature with a surface thermometer
insulated from surrounding air.

l. Remove and replace concrete damaged by frost action at no
additional cost to the Department.

3. Heating Aggregate and Water:

a. Provide and operate heating devices at no additional cost to the
Department when heated aggregates are required.

b. Aggregates must be free of ice.

C. Heat aggregates uniformly, when required. Avoid overheating or
developing hot spots.

d. Use either steam or dry heat.

e. To avoid the possibility of a quick or flash set of the concrete when

either the water or aggregates are heated to above 100 degrees F,
they should be combined in the mixer first before the cement is
added.

1) If this mixer-loading sequence is followed, water
temperatures up to the boiling point can be used provided
the aggregates are cold enough to reduce the final
temperature of the aggregates and water mixture to less
than 100 degrees F.

Hot Weather: Cool all form surfaces that will come in contact with the concrete
to below 95 degrees F.

Hot Weather (Only Decks and Approach Slabs)

1. Begin placing concrete when the temperature is declining.

2. Begin batching operations when the air temperature in the shade is 85
degrees F or less.

3. Discontinue placing when the temperature reaches 80 degrees F in the

shade and is increasing.

Surface Evaporation:

1. Surface evaporation limitations apply and may occur at any time of the
year, when any combination of air temperature, relative humidity, and
wind velocity, that have the potential to impair the quality of fresh or
hardened concrete or otherwise result in abnormal properties. Submit a
written plan for approval 14 calendar days before concrete placement that
shows proper attention will be given to ingredients, production methods,
handling, placing, protection, and curing to prevent excessive concrete
temperatures and water evaporation that could impair strength or
serviceability of the concrete. Refer to ACI 305.
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2. The surface evaporation plan may include any of the following actions:

a. Construct windbreaks or enclosures to effectively reduce the wind
velocity throughout the area of placement.

b. Use fog sprayers upwind of the placement operations to effectively
increase the relative humidity.

C. Reduce the temperature of the concrete by shading the material

storage area or production equipment, cool aggregate by
sprinkling, cool aggregate or water by refrigeration or by replacing
a portion or all of the mix water with flaked or crushed ice to the
extent that the ice will completely melt during mixing of the

concrete.
d. Adjustment of the placement schedule.
e. Use an approved water-based mono-molecular polymer liquid

evaporative reducer at application rates recommended by the
manufacturer. Do not use as a finishing aid.

3.9 EXPANSION JOINTS AND BEARINGS

A

B.

C.

For expansion joints, refer to Section 05832.
For bearings, refer to Section 05822.

Adjust bearing positions and joint widths as shown on plans.

3.10 CONSTRUCTION JOINTS

A

B.

Make construction joints where shown on plans or in the placing schedule.

Obtain Engineer’s written approval when additional construction joints are
desired and meet the following requirements:

1. Place and construct without impairing strength and appearance.

2. Place in planes perpendicular to the principal lines of stress and at points
of minimum shear.

3. Make monolithic structures by extending the reinforcing across the joint.

4, Avoid construction joints through paneled wing walls or large surfaces
which are to be treated architecturally.

5. Make a straight line joint across the face of the pour for the full width of
the bridge deck.

6. Leave a rough surface to increase the bond with the concrete placed later.

7. Form tapered sections with an insert so that the succeeding layer of
concrete ends in a section at least 6 inches thick.

8. Place a bulkhead from the surface to the top mat of steel to ensure a

straight vertical face. Shape the concrete below the top steel to a near
vertical face in line with the bulkhead.
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9. When a bulkhead cannot be placed, establish a straight vertical face by
saw cutting to a minimum depth of 1 inch. Shape the concrete below the
saw cut to a near vertical face.

Before resuming concrete placement, meet the following:

1. Re-tighten forms.

2. Roughen the surface of hardened concrete without leaving loosened
particles or damaged concrete.

3. Clean off concrete surface of foreign matter and laitance by sandblasting.

4. Saturate concrete surface with water.

5 Apply epoxy adhesive as specified to face of construction joints.

3.11 CONCRETE SURFACE FINISHING CLASSIFICATIONS

A

B.

Ordinary Surface Finish: A true and uniform finished surface.

Rubbed Finish: A surface smooth in texture and uniform in appearance, free of all
form marks or irregularities.

Wire Brush or Scrubbed Finish:

1. A finished surface with the cement surface film completely removed and
the aggregate particles exposed leaving an even-pebbled texture.
2. An appearance ranging from fine granite to coarse conglomerate depends

on the size and grading of the aggregate used.

Floated Surface Finish:
1. For flat work: strike off and use a floated surface finish.
2. For bridge decks and approach slabs: machine finish only.

3.12 CONCRETE SURFACE FINISHING

A.

Give all formed concrete surfaces at least an Ordinary Surface Finish except as
specified otherwise.

Use other types of finishes as required in addition to the Ordinary Surface Finish.

Provide a Rubbed Finish for all surfaces that cannot meet Ordinary Surface Finish
requirements due to irregularities, honeycombing, excessive surface voids,
discoloration, and other defects.
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3.13 CONCRETE SURFACE FINISHING PROCEDURES

A.

Ordinary Surface Finish:

1.

w

After removing forms, remove all fins and projections.

a. Clean, point, and true all honeycomb spots, broken corners or
edges, cavities made by form ties, and other holes and defects.
b. Keep all areas to receive mortar saturated with water for at least

30 minutes before mortar placement.
For pointing, use a mortar of cement and fine aggregate, not more than
one hour old, mixed in the proportions used in the grade of concrete being
finished.
Cure the mortar patches and rub to blend with surrounding concrete.
Tool and free all joints of mortar and concrete. Leave the full length of the
joint filler exposed with clean and true edges.

Rubbed Finish:

1.

3.

Wet the surface of concrete while still green, paint with grout, and rub
with a wooden float until the surface is covered with a lather of cement
and water.

a. A thin grout (one part cement, one part fine sand) may be used in
the rubbing.
b. Let this lather set for at least five days, then rub lightly with a fine

carborundum stone until smooth.

For hardened concrete, use a mechanically operated carborundum stone to

finish the surface at least four days after placing.

a. Finish in the same manner as above; however, let the lather set for
at least 15 days before lightly rubbing with a fine carborundum
stone until smooth.

Commercial grade rubbing mortar may be used if approved by Engineer.

Wire Brush or Scrubbed Finish:

1.

After the forms are removed and the concrete is green, scrub the surface
with stiff wire or fiber brushes using a solution of muriatic acid (one part
acid, four parts water).

Once the scrubbing produces the desired texture, wash the entire surface.
Use water mixed with 5 percent by volume ammonium hydroxide to
remove all traces of the acid.

Floated Surface Finish on flat work other than bridge decks and approach slabs:

1.

Striking Off:

a. After compaction, carefully rod and strike off the surface with a
strike board following the cross sections and grades shown on the
plans.

b. Allow for camber as required.
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C. Operate the strike board longitudinally or transversely and move it
forward with a combined longitudinal and transverse motion,
ensuring that neither end is raised from the side forms during the

process.

d. Keep a slight excess of concrete in front of the cutting edge at all
times.

Floating:

a. Use longitudinal, or transverse floating, or both to create a uniform
surface.

b. Longitudinal floating is required except in places where it is not
feasible.

Longitudinal Floating:

a. Work the longitudinal float, operated from foot bridges, with a
sawing motion while holding it parallel to the road centerline.

b. Pass gradually from one side of the pavement to the other. Move
the float forward one-half of its length and repeat operation.

C. Substitute machine floating, if equivalent results are produced.

Transverse Floating:

a. Operate the transverse float across the concrete surface by starting
at the edge and slowly moving to the center and back again to the
edge.

b. Move the float forward one-half of its length and repeat the
operation.

C. Preserve the crown and cross section of the concrete surface.

Straightedging:

a. Test the concrete surface for trueness with a straightedge after the

longitudinal floating has been completed and the excess water has
been removed, but while the concrete is still plastic.

b. Furnish and use an accurate 10 ft straightedge held parallel to the
road centerline in contact with the surface.

C. Check the entire area, immediately filling depressions with freshly
mixed concrete, then strike off, consolidate, and refinish.

d. Cut down and refinish high areas.

e. Continue the straightedge testing and re-floating until the concrete

surface is at the required grade and contour.

Floated Surface Finish for bridge decks and approach slabs:

1.
2.
3.

4.

Machine-finish exposed surfaces unless otherwise permitted.

Finish concrete by striking off and floating the surface.

Allow the Engineer enough time to inspect finishing machines during
daylight hours before concrete placement.

Stop finishing operations hampered by darkness unless lighting facilities
are provided.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.
22,

Extend finishing machine rails beyond both ends of the scheduled
placement, and allow sufficient distance to permit the float to fully clear
the concrete.

Use adjustable rails set to elevations established by the Engineer, installed
to prevent springing or deflection under the weight of the finishing
equipment, and placed to operate without interruption.

Place screed machine parallel to the abutments and bents within 10
degrees.

Support screed rails to prevent movement during placing of the concrete.
Either support finishing machine rails on the bridge beams or on form
supports stiffened to prevent deflection.

a. Obtain written approval before using form supports.

b. This may require load tests.

Attach a measuring device to the screed face and pass it over the area.
Before placing concrete, relocate and tie reinforcing steel that projects
above the specified level, and raise and support steel that is more than %4
inch below the specified level.

Place concrete in a uniform heading approximately parallel to the screed
machine.

Limit the rate of placing to allow enough time to finish the surface before
initial set.

Continuously place concrete the full length of the structure or
superstructure unit unless otherwise shown or approved.

Provide sufficient material, equipment, and manpower to place deck
concrete at a minimum rate of 25 yd*/hour.

Strike off the surface to the required elevations with the finishing machine
immediately after placing and consolidating the concrete.

Do not add water to the concrete in front of or behind the screed.

Have the strike-off method and equipment approved. Maintain
satisfactory performance. Use equipment capable of finishing concrete
within the surface tolerances specified. Maintain satisfactory
consolidation and surface tolerance to prevent shutdown and rejection of
the equipment.

Furnish a 10 ft straightedge to check the surface tolerance, placed both
longitudinally and transversely, immediately behind the screed machine
and hand-finished areas.

Correct irregularities greater than */g inch from the straightedge, before
additional placement, and immediately fill depressions with concrete, and
refinish.

Cut down and refinish high areas.

Continue straightedge testing and corrective measures until the entire
surface is free of observable departures from the straightedge.
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F. Final texturing for bridge decks and approach slabs: (a textured hardened finish):

1. After floating, do not texture finish concrete deck surfaces that are to be
covered by a water-proofing membrane system.

2. Use a texture process that produces regular */g inch wide transverse
grooves spaced randomly from % inch to % inch on centers and /s inch
deep.

3. Keep the finished surface free from porous spots and surface irregularities.

4. Furnish a work bridge that follows the finishing machine to facilitate
texturing and application of the membrane-curing compound.

5. Check the surface smoothness for acceptance after the concrete has
hardened.

6. If the surface deviates more than “/g inch from a 10 ft straightedge, remove
irregularities by grinding following Section 02752.

3.14 CURING
A. Refer to Section 03390.

3.15 FORM REMOVAL

A.

B.

Obtain approval before removing forms.
Remove all forms from the concrete surfaces.

Do not use any method of form removal likely to cause overstressing of the
concrete.

Remove supports to permit the concrete to uniformly and gradually take the
stresses due to its own weight.

Do not remove forms used in ornamental work, railings, parapets, and exposed
vertical surfaces for at least six hours after placement.

To determine the condition of columns, always remove forms before removing
shoring from beneath beams and girders.

Removing falsework:

1. Do not remove deck falsework until the backfill at the abutments has been
placed up to the bottom of the approach slab.

2. Do not remove falsework supporting the deck of rigid frame structures
until the fill has been placed in back of the vertical legs.

3. Keep falsework and forms in place under slabs, beams, and girders for 14

days after the day of last concrete placement. Forms for slabs having clear
space of less than 10 ft may be removed after seven days.
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4, In cold weather, keep forms and falsework in place as approved in the

written plan for cold weather concrete.
H. Patch formed surfaces within 24 hours after form removal:

1. Cut back and remove all projecting wire or metal devices used for holding
the forms in place and that pass through the body of the concrete at least 1
inch beneath the surface of the concrete.

2. Remove lips of mortar and all irregularities caused by form joints.

3. Fill all small holes, depressions, and voids with cement mortar mixed in
the same proportions as that used in the body of the work.

4. To patch larger holes or honeycombs, obtain a solid uniform surface by

chipping away coarse or broken material.

a. Cut away feathered edges to form faces perpendicular to the
surface.

b. Cover with epoxy-adhesive coating as specified. AASHTO M
235, Type Il

C. Fill the cavity with stiff mortar composed of one part Portland
Cement to two parts sand thoroughly tamped into place.

d. Pre-shrink the mortar by mixing it approximately 20 minutes.

Vary the time according to manufacturer’s recommendations,
temperature, humidity, and other local conditions.

e. Float the surface of this mortar with a wooden float before initial
set.
f. Keep the patch wet for five days.

After curing, rub patches on exposed surfaces to blend them with
surrounding concrete.

h. Add coarse aggregate to the patching material when patching large
or deep areas.

i. Make a dense, well-bonded, and properly cured patch.

l. Areas with extensive honeycombing will be rejected. After receiving written
notice of rejection, remove and rebuild the structure in part or wholly, as
specified, at no additional cost to the Department.

If the Contractor elects to place inserts along the bottom edges of the precast

concrete deck panels to form the closure pour joints, apply the following
requirements after fully removing all the closure joint forms:

1.

2.
3.

Cut off cast-in-place anchors at least linch below the face of slab and
repair per this Section, article 2.2.

Fill all voids with dry-pack mortar flush with the bottom of slab.

Fill voids created by the removal of re-usable concrete anchors with
dry-pack mortar flush with the bottom of slab.

Dry-pack mortar will be composed of one part Portland cement to two
parts sand.
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3.16 MISCELLANEOUS CONSTRUCTION

A. Drainage and weep holes:

1.

Construct drainage and weep holes at locations indicated on the plans or as
directed.

2. Place ports or vents for equalizing hydrostatic pressure below low water.
3. Use non-corrosive materials for weep hole forms.
4, Remove wooden forms after the concrete is placed.
5. Paint exposed surfaces of metal drains as indicated on the plans.
B. Anchor Bolts: Securely and accurately set all necessary anchor bolts in piers,

abutments, or pedestals as the concrete is being placed.

C. Bearing plate areas:

1.

2.

3.17 CLEANING

Finish bridge seat bearing areas high and rub or grind to grade level within
an allowable tolerance of +%/5 inch within a tolerance of + /g inch of the
elevation shown on the plans.

Do not grout under bearing plates.

A. Clean up by removing all falsework and falsework piling, (down to 2 ft below the
finished ground line) rubbish, and temporary building materials before final
inspection.

END OF SECTION
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Supplemental Specification
2005 Standard Specification Book
SECTION 03339

PRECAST CONCRETE DECK PANEL

Add Section 03339

PART 1

GENERAL

1.1 SECTION INCLUDES

A

C.

This work consists of furnishing, erecting, and grouting all precast concrete deck
and approach slab panels including all necessary materials and equipment to
complete the work as shown on the plans.

Placing structural non-shrink grout into the girder camber strips and filling the
shear stud blockouts in the bridge precast concrete deck panels. This is not for
post-tensioning operation.

Procedures for preparing and installing structural non-shrink grout.

1.2 RELATED SECTIONS

A

B.

C.

Section 03055: Portland Cement Concrete
Section 03211: Reinforcing Steel and Welded Wire

Section 03310: Structural Concrete

1.3 REFERENCES

A.

B.

AASHTO T 106: Compressive Strength of Hydraulic Cement Mortar

AASHTO T 160: Length Change of Hardened Hydraulic Cement
Mortar and Concrete

AASHTO T 161: Standard Method of Test for Resistance of Concrete to Rapid
Freezing and Thawing

AASHTO T 260: Standard Method of Test for Sampling and Testing Chloride lon
in Concrete and Concrete Raw Materials
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E. ASTM C 666: Standard Test Method for Resistance of Concrete to Rapid

Freezing and Thawing

F. ASTM C 882: Standard Test Method for Bond Strength of Epoxy-Resin Systems

Used with Concrete by Slant Shear

G. ASTM C 1042: Standard Test Method For Bond Strength of Latex Systems Used
with Concrete by Slant Shear

H. ASTM E 274: Standard Test Method for Skid Resistance of Paved Surfaces Using
a Full-Scale Tire

l. UDOT Quality Management Plan

SUBMITTALS

A. Precast Concrete Deck Panel

1. Shop Drawings furnished to the Engineer for approval 14 days before
panel construction begins:

a. Five sets half-size, 11%% x 17 inch sheets with a 1% inch blank
margin on the left-hand edge.
b. Place the project designation data in the lower right-hand corner of
each sheet.
C. Prepare shop drawings under seal of a Professional Engineer.
2. Department rejects units fabricated before written approval.
B. Construction Methods

1. Provide construction methods to Engineer for approval 14 days before
construction begins.

2. Submit five copies of shop drawings to the Engineer for approval.
Drawings designed by a Professional Engineer include but are not limited
to the following:

a. Type and location of lifting inserts or devices.
b. Details of vertical adjusting hardware.

3. Do not order materials or begin work until receiving final approval of the
shop detail drawings.

4, All details are subject to modification or approval.

5 Do not deviate from the approved shop drawings unless authorized in
writing. Contractor is responsible for costs incurred due to faulty detailing
or fabrication.

C. Erection Plan

1. Follow the sequence shown on the plans to remove the existing bridge
deck slab and erect the new deck composed of precast concrete deck
panels.
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Submit a detailed plan to Engineer for approval 14 days before the panel
erection begins. This detailed plan will include, but not be limited to the
following information:

a. Approximate location of cranes.
b. Method of forming closure joints.
D. Structural Non-Shrink Grout

1. Certificate of Compliance to Engineer.

2. Submit a proposed method for forming the girder camber strips and
installing the structural non-shrink grout, sequence, and equipment for
grouting operation to Engineer for approval 14 days before placing
structural non-shrink grout begins.

PART 2 PRODUCTS
21 MATERIALS
A. Use Class AA (AE) concrete for precast concrete deck panels as specified in

Section 03055 and on the plans. Self-consolidating concrete mix designs may be

submitted to Engineer for approval as an alternate to the structural concrete for

the precast deck panels.

B. Use coated reinforcing steel as specified in Section 03211.

C. Show vertical adjusting hardware devices on the plans. Alternative devices may
be substituted with approval from the Engineer.

D. Use mechanical threaded couplers when specified for precast concrete deck panel

reinforcing as specified in Section 03211.

E. Use structural non-shrink grout for girder camber strips and shear stud blockouts.

1.

2.

Mix structural non-shrink grout just prior to use, in accordance with the
manufacturer’s instructions.

Use concrete gray in color and containing no calcium chloride or
admixture containing calcium chloride or other ingredient in sufficient
quantity to cause corrosion to steel reinforcement.

Use quick-setting, rapid strength gain, non-shrink, and high-bond strength
grout.

Warranty the in-place structural non-shrink grout performance and
workmanship for two years.

Repair or refund at the Department’s option any bonding failures that
occur during the warranty period.
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6. Use structural non-shrink grout that meets a minimum compressive
strength of 3,000 psi within 24 hours and 5,000 psi within seven days
when tested as specified in AASHTO T 106.

7. Meet all the requirements of AASHTO T 160 with the exception that the
Contractor-supplied cube molds will remain intact with a top firmly
attached throughout the curing period.

8. Use structural non-shrink grout having no expansion after seven days and
a one-hour compressive strength of 500 psi.
0. Refer to Table 1 for structural non-shrink grout requirements.
Table 1
Structural Non-Shrink Grout
*Properties Requirements ASTM AASHTO
Accelerated Weathering As Specified in C 666 T 260
ASTM or AASHTO

Accepted Bond Strengths >1,000 psi @ 24 Hours C 882 or C 1042
Test Medium <3% White Utah Road Salt T 161
Accepted Weight Loss <15% @ 300 Cycles T 161
Friction Number >40 E 274
* Certified test results from a private AASHTO accredited testing laboratory will suffice

for acceptance.

F. Use a UDOT Certified Concrete Precaster or a pre-qualified project site caster for
concrete products in accordance with the Department Quality Management Plan:
Precast-Prestressed Concrete Structures.

G. Cure all panels for a minimum of 14 days prior to placing on superstructure.

PART 3 EXECUTION

3.1 FABRICATION

A. Do not place concrete in the forms until the Engineer has inspected and
approved the placement of all materials in the deck panels.

B. Finish the precast concrete deck panels following Section 03310.

3.2 PLACING PRECAST CONCRETE DECK PANELS

A. Place the precast concrete deck panels as shown on the plans.
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3.3

Check the grade of the deck panels after all deck panels in a span are placed and
adjusted to provide the elevations shown on the plans.

After the proper grade is achieved, prevent shifting of the precast concrete deck
panels during the joining of all the deck panels.

PREPARATION AND INSTALLATION OF STRUCTURAL NON-SHRINK
GROUT

A

Clean and remove all debris from the girder camber strips and shear stud
blockouts prior to placement of the structural non-shrink grout.

Keep bonding surfaces free from laitence, dirt, dust, paint, grease, oil, rust, or any
contaminant other than water.

Pre-test the materials under field conditions at the grout pocket and camber strip
anticipated to determine whether subsequent cracking will occur.

1. The corrective action will be at the discretion of the Engineer.

2. Proceed with grouting process at the direction of the Engineer.

Saturate surface dry (SSD) all surfaces receiving structural non-shrink grout.

Apply product following manufacturer’s recommendations preparation and
installation.

Cure structural non-shrink grout per manufacturer’s recommendation.

1. Contact the manufacturer’s representative for advice on how to reduce
heat such as wet curing or adding retarding admixture if the heat of
hydration is excessive.

Use a mix design in accordance with the requirements of Section 03055 if adding
more than 15 Ib of coarse aggregate (size No. 8) or larger per 50 Ib bag of
structural non-shrink grout.

Place structural non-shrink grout in the girder camber strips and shear stud
blockouts in a continuous operation within a panel after all panels and shear studs
are fully installed.

Form the girder camber strips as shown on the plans after shear studs are installed

at the locations shown on the plans.

1. Grout the shear stud blockouts and girder camber strips using structural
non-shrink grout.

Do not allow voids in the grout for the girder camber strips and shear stud
blockouts.
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K. Do not apply superimposed dead loads or live loads to the precast concrete deck
panels until the structural non-shrink grout in the shear stud blockouts and the
girder camber strips have been in place for two hours.

END OF SECTION
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Supplemental Specification
2005 Standard Specification Book

SECTION 03390

CONCRETE CURING

Delete Section 03390 and replace with the following:

PART 1 GENERAL

1.1 SECTION INCLUDES
A. Concrete curing materials and methods.
1.2 REFERENCES

A. AASHTO M 148: Standard Specification for Liquid Membrane-Forming
Compounds for Curing Concrete

B. AASHTO LRFD Bridge Construction Specifications

C. ASTM C 1315: Standard Specification for Liquid Membrane-Forming
Compounds Having Special Properties for Curing and Sealing Concrete

1.3  SUBMITTALS

A. Provide manufacturer’s product data, specifications, and recommended
installation instructions.

PART 2 PRODUCTS

21 CURING COMPOUND FOR STRUCTURAL AND ARCHITECTURAL
CONCRETE

A. Meet AASHTO M 148, Type I D, Class A.
2.2 CURING COMPOUND FOR PORTLAND CEMENT CONCRETE PAVEMENT

A. Meet AASHTO M 148, Type 2, Class B.
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2.3 CURING COMPOUND FOR LEAN CONCRETE BASE COURSE

A. Use a curing compound with a wax base.

B. Meet AASHTO M 148, Type 2, Class A.

24  CURING COMPOUND FOR CONCRETE BARRIER

A. Meet ASTM C 1315, Type 1, Class A.

PART 3 EXECUTION

3.1 PREPARATION

A. Verify concrete surfaces are ready for curing.

1. Complete all patching or surface finishing before applying compound.
B. Follow product manufacturer’s recommendations for preparing surfaces.
C. Keep surfaces moist until the curing compound is applied.
D. Do not dilute or alter the compound.

3.2 CURING STRUCTURES

A. Bridge Decks and Approach Slabs.

1.

no

Apply membrane-curing compound at the manufacturer’s recommended
rate so that no portion of the deck or approach slab is exposed to the
atmosphere for more than 20 minutes after the tining or finishing
operation.
Apply membrane-curing compound at a uniform rate of 100 ft*/gal.
Work bridge to follow immediately after the finishing machine to allow
application of the curing compound while the concrete is still plastic.
As soon as the concrete is sufficiently set to support the materials, cover
bridge decks, approach slabs, curbs, and parapet walls with material that
retains moisture and does not prevent evaporation, such as cotton or burlap
mats.
a. Secure the cotton or burlap mats to prevent wind or other forces
from removing them.
b. Do not damage the finish.
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3.3

3.4

3.5

3.6

5. Keep entire concrete damp continuously for ten days after placement. Do
not erode or damage the surface.

Other newly placed concrete: Use membrane-curing compound method.

1. Keep surfaces moist until the curing compound is applied.

2. Complete all patching or surface finishing before applying compound.

3. Warm chilled compound that is too viscous to a maximum of
90 degrees F.

4, Apply curing compound immediately after finishing operations are
completed

5. Spray the entire surface of the concrete with a membrane curing
compound at a uniform rate of 100 ft*/gal.

6. Immediately re-spray any portion damaged before the ten-day curing
expires.

CURING CURB, GUTTER, FLATWORK, SIDEWALK, DRIVEWAY, AND
OTHER MISC CONCRETE ITEMS (CONCRETE SLOPE PROTECTION)

A

Refer to this Section, article 3.2, paragraph B.

CURING PRESTRESSED CONCRETE

A.

Cure following this Section, article 3.2, or article 3.10, until concrete has reached
a strength of 4,000 psi or as designated on the plans.

CURING PRECAST CONCRETE BARRIER

A

Cure exposed surfaces immediately after finishing operations are completed.
1. Apply the curing compound at a rate of 100 ft*/gal.

After removing form, broom clean the surface of the barrier and apply two coats
of curing compound.

1. Apply the first coat at a rate of 100 ft*/gal.

2. Allow the first coat to dry thoroughly before applying the second coat.

3. Apply the second coat at a rate of 200 ft*/gal.

Immediately repair any damage to the compound film occurring until seven days
after the initial application at no additional cost to Department.

CURING CAST IN PLACE CONCRETE BARRIER

A

Cure immediately after finishing operations are complete.
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3.7

3.8

3.9

B.

C.

Apply two coats of curing compound following this Section, article 3.5.

Immediately repair any damage to the compound film occurring until seven days
after the initial application at no additional cost to Department.

CURING PRECAST NOISE WALL

A.

Apply curing compound to all exposed surfaces immediately after finishing and
when forms are removed.
1. Apply curing compound at a uniform rate of 100 ft*/gal.

For exposed aggregate finishes.

1. Cover surface of exposed aggregate noise wall panels with a moisture
barrier or membrane immediately after initial finishing operations are
completed.

2. Leave cover in place until final finishing operations (exposed aggregate)
are performed.

3. Immediately apply curing compound upon removal of cover and

completion of final finishing operations.
4. Apply curing compound at a uniform rate of 100 ft*/gal.

Immediately repair any damage to the compound film occurring until seven days
after the initial application at no additional cost to Department.

CURING LEAN CONCRETE BASE COURSE

A

After finishing operations are complete, apply curing compound.
1. Spray entire exposed area (top and sides) at a rate of 200 ft¥/gal.

2. Hand spray on small areas and areas inaccessible to mechanical spraying
equipment.
3. Provide complete coverage with curing compound at edges, corners, sides,

and rough spots.

Damage to the film of curing compound occurring within 72 hours of application
must be repaired immediately at no additional cost to Department.

CURING PORTLAND CEMENT CONCRETE PAVEMENT

A

B.

Apply curing compound according to manufacturer’s recommendations.

Thoroughly mix the compound and uniformly disperse the pigment before and
during application.
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Apply compound to the entire pavement surface and exposed edges immediately
after completing finishing operations:

1. Apply the curing compound in two approximately equal applications.

2. Apply the second application in the opposite longitudinal direction as the
first at a combined application rate equal to 100 ft*/gal.

3. Allow at least 30 minutes between applications.

4. Small and irregular areas and areas inaccessible to mechanical spraying

equipment will be hand sprayed.

Stop paving operations if the application of the compound behind the paving
machine is delayed until the problem is resolved.

1. Keep the pavement moist with water until the compound application
process is resumed.
2. Apply the water in a fog-mist spray without damaging the pavement

surface texture.

Immediately repair any damage to the compound film occurring until seven days
after the initial application at no additional cost to Department.

3.10 STEAM OR RADIANT HEAT CURING

A.

Steam or radiant heat curing may only be used for products manufactured in an
established plant.

Provide a complete steam or radiant heat curing system approved by the Engineer,
including 24 hour temperature control and monitoring devices, and a suitable
enclosure to contain live steam and minimize moisture and heat losses.

Comply with the requirements of the AASHTO LRFD Bridge Construction
Specifications, section 8.11.

1. Do not apply heat until the concrete has set. Wait four to six hours if
retarders are used. If no retarders are used, wait two to four hours.

2. Heat may be applied to maintain a minimum temperature of 50 degrees F
within the curing enclosure while waiting for the concrete to set.

3. Maintain 100 percent relative humidity in the curing enclosure.

4. Do not apply heat directly on the concrete or cause localized high
temperatures.

5. When applying heat, increase the ambient air temperature at a rate not to

exceed a 40 degrees F per hour until a temperature range of 140 degrees to
a maximum2160 degrees F is reached.

6. Maintain the temperature range until the concrete has reached the
specified strength.

Concrete Curing
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When discontinuing heat, decrease the ambient air temperature at a rate
not to exceed a 40 degrees F per hour until reaching a temperature of not

more than 20 degrees F above the air temperature to which the concrete
will be exposed.

For prestressed members, transfer stressing force to the concrete
immediately after heat curing has ceased.

END OF SECTION

Concrete Curing
03390 - Page 6 of 6

June 28, 2007



Supplemental Specification
2005 Standard Specification Book

SECTION 03392

PENETRATING CONCRETE SEALER

Delete Section 03392 and replace with the following:

PART 1 GENERAL

1.1 SECTION INCLUDES
A. Materials and procedures for applying protective penetrating concrete sealer.
1.2 REFERENCES

A. AASHTO T 242: Standard Test Method for Frictional Properties of Paved
Surfaces Using a Full-Scale Tire

1.3  SUBMITTALS

A. Manufacturer’s product data, specifications, and recommended installation
instructions.

B. Certification of a minimum Friction Number of 40 for at least 90 percent of
friction numbers. Refer to AASHTO T 242.
1. Applies only to traveled way surfaces where the plans require sealer.

PART 2 PRODUCTS

2.1 PENETRATING CONCRETE SEALERS

A Choose from the following list:
Silane

Siloxane

Silicate

Siliconate

Organo Silane Ester
Styrene Acrylic Copolymer
Organo Siloxane

NogakowhE
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PART 3

3.1

3.2

8. Alkylalkoxy Siloxane
9. Alkylalkoxy Silane

EXECUTION

PREPARATION

A Keep surfaces dry and free of laitance, dirt, dust, paint, grease, oil, rust, and other
contaminants.
B. Remove any curing compound from the surface of the concrete before applying
penetrating sealer.
C. Use one of the following cleaning methods:
1. Hydroblasting - 700 psi min.
2 Shotblasting
3. Sandblasting
4 Etching
D. Keep concrete surface matrix intact without exposing any large aggregate.
E. Cure concrete for 28 days before sealer application.
F. Obtain approval from the Engineer before applying material.
APPLICATION
A. Application Rate:
1. Apply according to manufacturer’s recommendations for each of the
following surfaces:
a. Horizontal
b. Vertical
C. Overhead
B. Application Drying Time: Select a sealer with maximum drying time of 1% hours.
C. Do not apply sealer to Portland Cement Concrete Pavement (PCCP). When plans

specify application to other traveled way surfaces such as approach slabs, bridge
decks, etc., meet the minimum Friction Number of 40 for at least 90 percent of
friction numbers. Refer to AASHTO T 242.

END OF SECTION
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Supplemental Specification
2005 Standard Specification Book

SECTION 05120

STRUCTURAL STEEL

Delete Section 05120 and replace with the following:

PART 1 GENERAL

11 SECTION INCLUDES
A. Materials and procedures for erecting structural metals.
1.2 RELATED SECTIONS

A. Section 05822: Bearings

B. Section 09972: Painting for Structural Steel
1.3 REFERENCES

A. AASHTO M 111: Standard Specification for Zinc (Hot-dip Galvanized) Coatings
on Iron and Steel Products

B. AASHTO M 164: Standard Specification for High-Strength Bolts for Structural
Steel Joints

C. AASHTO M 270: Standard Specification for Carbon and High-Strength Low-
Alloy Structural Steel Shapes, Plates, and Bars and Quenched-and-Tempered
Alloy Structural Steel Plates for Bridges

D. AASHTO M 291: Standard Specification for Carbon and Alloy Steel Nuts

E. AASHTO M 293: Standard Specification for Hardened Steel Washers

F. AASHTO LRFD Bridge Construction Specifications

G. AASHTO/AWS D1.5 Bridge Welding Code

Structural Steel
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14

H. ASTM F 606: Standard Specification for Determining the Mechanical Properties
of Externally and Internally Threaded Fasteners, Washers, and Rivets

l. ASTM F 959: Standard Specification for Compressible-Washer-Type Direct
Tension Indicators for Use With Structural Fasteners

J. American Institute of Steel Construction (AISC)

K. Society for Protective Coatings (SSPC)

L. UDOT Quality Management Plan

M. UDOT Steel and Concrete Construction Manual

SUBMITTALS

A Manufacturer’s certificate of compliance for nut proof load tests as specified.
AASHTO M 291.

1. Certificate must show corresponding lot numbers appearing on the
shipping package, certification, test location, time and date, and results of
all testing.

2. Include rotational capacity and proof load test results.

B. Copy of certified mill test reports (MTR) for all fabricated structure materials,
seven calendar days before fabrication, including materials manufactured outside
the United States. Clearly indicate country of origin on MTR.

C. Shop Drawings: Submit five copies of shop detail drawings for all fabricated

materials.

1. Submit five sets on 11 inch x 17 inch sheets with the Department project
designation data, structure number, drawing number, and sheet number in
the lower right corner.

2. All details are subject to modification or approval.

3. Do not order materials or begin work until receiving final approval of the
shop detail drawings.

4. Do not deviate from the approved shop drawings unless authorized in

writing. Contractor is responsible for costs incurred due to faulty detailing
or fabrication.

5. Engineer reserves the right to retain these drawings up to 14 calendar days
unless they are submitted electronically in which case seven calendar days
will apply, without granting an increase in the number of working days for
the project. This right applies each time the drawings are submitted.

Structural Steel
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PART 2

Erection Plan for Bridges: Submit an Erection Plan 10 days prior to beginning
erection of structural steel members for documentation purposes only. The
Engineer will not approve the Erection Plan. Fully illustrate the proposed method
of erection. Provide complete details of the process including, but not limited to:

1. Temporary supports, bracing, guys, dead-men, lifting devices, connection
details and attachments to bridge members.

2. The schedule and sequence of erection, location of cranes, crane
capacities, location of lifting points on the bridge members, member
weights, and any other assumed loads.

3. Complete details for all anticipated phases and conditions during erection.

4, Minimum number of primary members, secondary members, connections,
etc. that must be installed and properly connected to provide structural
integrity and stability.

5. Supporting calculations in accordance with the current edition of the
AASHTO LRFD Bridge Design Specifications to demonstrate that
factored resistances are not exceeded and that member capacities and final
geometry will be correct.

6. Incorporate into the plan the requirements from this Section article 3.6.

7. Bolting procedure for field splices and diaphragms on that meets
American Institute of Steel Construction (AISC) Manual of Steel
Construction requirements.

8. A professional engineer, licensed in the State of Utah, will approve, sign,
and seal the Erection Plan and supporting calculations. The professional
engineer must approve any and all changes to the Erection Plan prior to
implementation.

9. UDOT prefers an AISC Advanced Certified Steel Erector (ACSE)

PRODUCTS

21 STRUCTURAL METALS

A

As specified unless otherwise indicated. Follow AASHTO LRFD Bridge

Construction Specifications, Section 11.3.

2.2 HIGH TENSILE STRENGTH NUTS, BOLTS, AND WASHERS

A.

B.

Use bolts, nuts and washers displaying the manufacturer’s markings.

Bolts: As specified in AASHTO M 164 with the following modifications:

1.

Maximum tensile strength:
a. 150 ksi for bolts 1 inch or less in diameter
b. 120 ksi for bolts larger than 1 inch in diameter

Structural Steel
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C. Nuts:
1. As specified in AASHTO M 291 or AASHTO M 293.
2. Use heat-treated Grades DH and 2H, except use Type DH3 nuts when
Type 3 bolts are called for.

D. Washers: As specified in AASHTO M 293.
E. Load Indicator Washers: As specified in ASTM F 959.

F. Certification of Bolts and Nuts (Black and Galvanized): Subject to the Rotational
Capacity Test, Section 6.3 AASHTO M 164 and the following requirements.
1. Go through twice the required number of turns (from snug tight condition)
in a Skidmore-Wilhelm Calibrator or equivalent tension measuring device
without stripping or failure as specified.

2. Maximum recorded tensile strength must be equal to or greater than 1.15
times the required fastener tension as specified.
3. Measured torque necessary to produce the required fastener tension must
not exceed the value obtained by the following equation:
Torque < 0.25 PD
Where: Torque = Measured Torque
(foot-Ibs)
P = Measured Bolt
Tension (Ibs)
D = nominal diameter
(feet)

4, Bolts and nuts require proof load tests as specified in ASTM F 606,
Method 1 (Proof Load).
5. Bolts and nuts require wedge tests as specified in AASHTO M 164,

Section 6.2.
G. Foreign Materials:
1. Use foreign manufacturers who have previously established the ability to

furnish material uniformly and consistently within the specifications.

2.3 BEARINGS

A. Refer to Section 05822.

Structural Steel
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24  FABRICATION

A.

Fabricate as specified in AASHTO LRFD Bridge Construction Specifications
Section 18,UDOT Steel and Concrete Construction Manual, and Steel Quality
Management Plan. AASHTO/AWS D 1.5.

If steel structure is to be part of a bridge structure, the fabricator must have AISC,

Major Steel Bridge (CBR) Certification.

1. MSB (CBR) Certification not required for railings, grates, grate frames,
and drain pipes. These items may be fabricated with Simple Steel Bridge
Structures (SBR) Certification.

2.5 APPROACH SLAB DRAIN ANGLES AND GRATE

A.

B.

PART 3

AASHTO M 270, Grade 36.

Hot-dip galvanize after fabrication. AASHTO M 111.

EXECUTION

3.1 INSPECTION

A

Notify Engineer immediately upon placing the fabrication order to allow time for
shop inspection.

1. Do not begin fabrication until arrangements for shop inspection have been
made.
2. Facilitate inspection procedures on site and supply personnel as needed to

properly inspect the work.
Allow authorized inspectors free and immediate access to all parts of the plant.
Furnish facilities for inspection of material and workmanship in the mill and shop.

The Inspector has the authority to reject any materials or work not meeting the
specifications.

1. Material accepted by the Inspector may be rejected if found defective at a
later time.

2. Replace or correct rejected material at no additional cost to the
Department.

3. Contractor may appeal disputes with the Inspector to the Engineer for a
final decision.

Structural Steel
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3.2

INSTALLING HIGH STRENGTH BOLTS

A.

Testing:

1.

2.

3.

Provide a Skidmore-Wilhelm calibrator or other acceptable bolt tension-
indicating device for bolt testing at the job site.

Use direct-tension indicators with solid plates when the fastener-grip
length is too short to be tested in a Skidmore-Wilhelm calibrator.

Check the direct-tension indicators in a Skidmore-Wilhelm calibrator
using bolts of sufficient length before using.

Test the installed bolt/nut/washer assembly periodically to verify compliance.

Use direct-tension indicator washers as specified to tighten high strength bolts.

1.
2.

3.

ASTM F 959.

Tighten bolts according to the manufacturer’s methods and procedures or
as modified by Engineer.

Tighten the fastener to reduce the gap to 0.005 inch or less regardless of
which element is turned for tightening.

Install bolts as specified in AASHTO LRFD Bridge Construction Specifications,
Section 11.5.6.4 and use the following procedure.

1.

2.

3.

~No

9.

Complete the Bolted Field Splice Certification form at the end of this
section as bolt tightening progresses.

Place direct-tension indicator washer where the washers will not be
embedded in concrete.

Use drift pins to align bolt holes and maintain dimensions and camber of
the member.

Insert bolts in open holes with washers as specified by the manufacturer,
and hand tighten.

Tighten at least 50 percent of the bolts (more as required) to
approximately % final tension to draw all plies of the connection into firm
contact. Do not tighten any bolts to indicated full tension at this time.
Remove drift pins and replace with bolts.

Tighten bolts progressively from fixed or rigid points to the free edges.
For field splices and diaphragms fully tighten 50 percent of bolts.
Remaining bolts are to be snug tight before release of crane.

Tighten all bolts to full tension.

Store the bolts and nuts in the original containers until used.

1.
2.

Protect from dirt and moisture.

Remove only as many fasteners from protected storage as can be tightened
during a work shift, and return unused fasteners to protected storage at the
end of each work shift.

Structural Steel
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3.3

3.4

3.5

3. Clean and re-lubricate fasteners that accumulate rust or dirt resulting from
site conditions. Use manufacturer recommended lubricant.

WELDING

A. As specified in AASHTO/AWS D1.5, except as modified by the contract.

B. Field welds must meet the same requirements as shop welds, including inspection
by the Department.

C. When AISC CBR Certification is required for the fabrication of the element, do
all field welding under the certification.

D. Comply with welding procedures and inspection requirements. Refer to UDOT
Steel and Concrete Construction Manual.

E. Welding operators must be pre-qualified. Comply with UDOT Steel and

Concrete Construction Manual.

BEARINGS AND ANCHORAGES

A.

Do not place masonry bearing plates upon bridge seat bearing areas that are
improperly finished, deformed, or irregular. Set bearing plates level in exact
position with full even bearing.

Locate the anchor bolts in relation to the slotted holes in expansion shoes to
correspond with the temperatures at the time of erection. Adjust nut-gap on
anchor bolts as shown at the expansion ends to permit free movement of the span.

Form bridge seat bearing areas and place anchor bolts according to details shown.
Place so that identification mark is visible after completion of the bridge.

Do not weld exterior plates of bearings unless at least 1.5 inch of steel exists
between the weld and the Elastomer.

1. Do not subject the Elastomer or the bond to temperatures higher than 400
degrees F.

SURFACE PREPARATION STEEL

A

For surface preparation for painting of non weathering steel, refer to Section
09972.

Structural Steel
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3.6

B.

Weathering steel:
1. Construct so that erection marks on the steel are not visible after the
structure is completed.
2. Commercially blast all surfaces according to the specification standards.
Meet SSPC-SP 6.
3. Commercially blast the following surfaces to meet SSPC-SP 10:
a. Underside of the exterior portion of the top flange of fascia girders,
and underside of bottom flange of all girders.
b. The exterior portion of web of fascia girders.
C. Top side and outside edge of the exterior portion of the bottom
flange of fascia girders.
d. All welded surfaces
4. Develop even patinas at completion of welding repair and after surface has
been accepted by engineer.
Clean girders of any debris after deck concrete is placed
6. Redevelop patina as needed.

o

ERECTION

A.

Maintain responsibility for all aspects of girder erection during all stages of
construction, including the protection of structural steel members, the workers,
and the traveling public.

Erect structural steel members in compliance with the Erection Plan and in a
manner that prevents damage to all elements of the structure.

During erection, temporarily support, anchor and brace primary members such as

beams and girders in a manner that will produce the proper alignment and camber

in the completed structure.

1. Install cross frames and diagonal bracing as necessary to provide stability
and assure correct geometry.

2. Provide temporary bracing or stiffening devices if necessary during any
stage of erection.

3. Support, anchor and brace all erected superstructure members as detailed
in the Erection Plan before allowing traffic under the bridge.

Design temporary supports and falsework in accordance with the current edition
of the AASHTO LRFD Bridge Construction Specifications, Section 3
“Temporary Works.”

Accurately assemble all parts as specified in the contract documents or erection
drawings. Follow any match-marks.

Provide any additional materials that are required to keep both the temporary and
final stresses within the allowable limits used in design.

Structural Steel
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G. Carefully handle materials so that no parts will be bent, broken, or otherwise
damaged.

1. Do not injure or distort the members when hammering.

H. Before the members are assembled, clean bearing surfaces and surfaces that will
be in permanent contact.

l. Do not open traffic under a partially-erected bridge superstructure, unless allowed
in the Erection Plan or approved by the professional engineer who approved,
signed, and sealed the Erection Plan.

END OF SECTION

Bolted Field Splice Certification follows.
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Bolted Field Splice Certification

Consecutively number splices looking stations ahead and increasing from left to right. Copy this
page as required. Initial the appropriate box to certify that the bolt tightening has been done in
accordance with the specifications.

Do not perform final tightening until the inspector certifies that plates are drawn into full contact.
Do not place concrete deck until the inspector has certified that all bolts are properly tightened.
Prior to the final inspection, send a completed copy of this form to the State Bridge Engineer,

4501 South 2700 West, Salt Lake City, UT 84119.

Project Number

Structure Number

Splice No. Top Flange Web Bottom Flange
Plates were drawn into contact | Contr. Inspect. Contr. Inspect. Contr. Inspect.
with each other before final Initials Initials Initials Initials Initials | Initials
tightening of any bolts.

Bolts are tightened to spec. Contr. Inspect. Contr. Inspect. Contr. Inspect.
(Gap under direct tension Initials Initials Initials Initials Initials Initials
indicator is less than or equal to

0.005 inch.)

Splice No. Top Flange Web Bottom Flange
Plates were drawn into contact | Contr. Inspect. Contr. Inspect. | Contr. Inspect.
with each other before final Initials Initials Initials Initials | Initials Initials
tightening of any bolts.

Bolts are tightened to spec. Contr. Inspect. Contr. Inspect. | Contr. Inspect.
(Gap under direct tension Initials Initials Initials Initials | Initials Initials
indicator is less than or equal to

0.005 inch.)

Splice No. Top Flange Web Bottom Flange
Plates were drawn into contact | Contr. Inspect. Contr. Inspect. | Contr. Inspect.
with each other before final Initials Initials Initials Initials | Initials Initials
tightening of any bolts.

Bolts are tightened to spec. Contr. Inspect. | Contr. Inspect. | Contr. Inspect.
(Gap under direct tension Initials Initials Initials Initials | Initials Initials
indicator is less than or equal to

0.005 inch.)
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